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**************************************************************************
DEPT OF ARMY, U.S. ARMY CORPS OF ENGINEERS CESAJ-01 11 00 (April 2006)
                                            From
USACE / NAVFAC / AFCESA                     UFGS

UNIFIED FACILITIES GUIDE SPECIFICATIONS

Latest change indicated by CHG tags
**************************************************************************

SECTION 01 11 00

SUMMARY OF WORK
11/08

**************************************************************************
NOTE:  This guide specification consists of a 
description of work covered in this contract and is 
required for use in all projects.

Comments and suggestion on this specification are 
welcome and should be directed to Engineering 
Division, Design Branch, Specifications Section.

Recommended changes to a UFGS should be submitted as 
a  Criteria Change Request (CCR).

Use of electronic communication is encouraged.

Selection or deselection of a tailoring option will 
include or exclude that option in the section, but 
editing of the resulting section to fit the project 
is still required.

Brackets are used in the text to indicate designer 
choices or locations where text must be supplied by 
the designer.

**************************************************************************

**************************************************************************
NOTE:  Include on the drawing:

1.  Location of project.

2.  Limits of contractor's work area.

3.  Location of Government-furnished work.

4.  Location of Government installed work.

5.  Contractor's on-base route to site.
**************************************************************************

**************************************************************************
NOTE:  See "FAC 5252.211-9301, Phased Construction 
Schedule."

**************************************************************************
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PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

GDR Section 00 31 32, Geotechnical Data Report 
for [project title]

EM 385-1-1 (2008) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

1.2   WORK COVERED BY CONTRACT DOCUMENTS

1.2.1   Project Description

**************************************************************************
NOTE:  Describe the project and the types of work 
involved in sufficient detail so as to present a 
general picture which is self contained but does not 
refer to the drawings or to other parts of the 
specification.  Mention peculiar or hazardous work, 
and monitoring of archaeological resources. This 
paragraph should be used verbatim in preparing the 
synopsis for advertising the project.

**************************************************************************

The work includes [_____] and incidental related work.

1.2.2   Location

**************************************************************************
NOTE:  Include station name and geographic location 
in the blank provided.

**************************************************************************

The work shall be located at the [_____], approximately as indicated.

1.2.3   Safety Requirements

See Section 01 35 26 GOVERNMENTAL SAFETY REQUIREMENTS and EM 385-1-1.

1.2.4   Work Performed by Others

**************************************************************************
NOTE:  Include when subparagraph "Coordination with 
Other Contracts" of the indicated paragraph and 
section are used.  Otherwise, delete this 
subparagraph.

**************************************************************************

See paragraph PROJECT COORDINATION of Section 01 30 00 ADMINISTRATIVE 
PROCEDURES.
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1.3   COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

**************************************************************************
GENERAL NOTE:  The following paragraphs will appear 
on the CT-C checklist and we are to check the use of 
the Clause; PD2 clause has been modified to 
reference Section 01110 SUMMARY OF WORK for complete 
subparagraph(s) information.

**************************************************************************

  a.  Read this paragraph in conjunction with the Clause COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK (FAR 52.211-10) of Section 00700 
CONTRACT CLAUSES in Volume 1.

**************************************************************************
NOTE:  Use following applicable subparagraph when 
required and if used check "Establishment" paragraph 
in TECHNICALS -- from Office of Counsel.

**************************************************************************

[  b.  In addition to the above, the following shall apply:  The time 
stated for completion shall include the time specified for the 
establishment of grass as set forth in the paragraph ESTABLISHMENT AND 
PROTECTION AND MAINTENANCE of Section [   ] [   ].]

**************************************************************************
NOTE: Use following subparagraph when time for 
completion does not include establishment of grass.

**************************************************************************

[  b.  In addition to the above, the following shall apply:  The time 
for completion does not include establishment of grass.  Grass shall be 
established not later than the time stated in the Clause COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK (FAR 52.211-10) of Section 00700 
CONTRACT CLAUSES in Volume 1 plus the time stated for the establishment 
of grass as set forth in the paragraph [   ] ESTABLISHMENT [   ] of 
Section [   ] [   ].]

**************************************************************************
NOTE:  Use following subparagraph when SEPARATE 
COMPLETION DATES are required.

**************************************************************************

[  b.  In addition to the above, the following shall apply:  The 
Contractor shall commence work on each separate feature (work site) of 
this contract, prosecute the work on the feature (work site) 
diligently, and complete the feature (work site) ready for use not 
later than the number of calendar days specified below after receipt by 
him of Notice to Proceed.  The times stated for completion include the 
time specified for establishment of grass as set forth in the paragraph 
ESTABLISHMENT AND PROTECTION AND MAINTENANCE of Section [   ] [   ] and 
shall include final cleanup at each work site.]

**************************************************************************
NOTE:  Add the following to paragraph when LAND 
RESTRAINTS are involved.

**************************************************************************

[  NOTE:  Work Area [   ]shown on Dwg. No. [   ] and lands for 
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construction of [   ] will not be available to the Contractor sooner 
than [   ] months from the date of Notice to Proceed.  Lands for [   ] 
between Stations [   ] and [   ] will not be available to the 
Contractor until [   ].  The [   ] Contractor will not be permitted any 
use of the above noted lands, including access through, until the lands 
are made available.  See paragraphs [   ] of Section [   ] [   ] and 
paragraphs [   ] of Section [   ] [   ] for additional restraints.]

**************************************************************************
NOTE:  Use the following subparagraph in LANDSCAPING 
jobs.

**************************************************************************

[  b.  In addition to the above, the following shall apply:  The word 
"work" means "planting and landscaping."  Following the last planting, 
all plantings performed under the contract shall be satisfactorily 
maintained in accordance with the Technical Requirements.  The time 
stated for completion shall include final cleanup of the premises, 
except for the necessary cleaning up after maintenance which shall be 
accomplished by the end of the maintenance period.]

**************************************************************************
NOTE:  Use the following subparagraph only with 
DREDGING jobs when completion determined by 
production requirement.  NOT APPLICABLE TO SHORE 
PROTECTION/BEACH EROSION CONTROL PROJECTS.

**************************************************************************

[  b.  In addition to the above, the following shall apply:  The 
Contractor shall prosecute the said work at an average rate of not less 
than [   ] cubic yards per month and to complete it within the number 
of days after the limiting date fixed for commencement, determined by 
applying the average monthly rate above stipulated to the total 
quantity of material actually removed and to be paid for under the 
contract; provided, that the quantity of material removed in any one 
month shall in no case be less than [   ] cubic yards; provided 
further, that no waiver by the Contracting Officer of any failure of 
the Contractor to make in any month or series of months the rate of 
progress required by this paragraph shall be construed as relieving the 
Contractor from the obligation to make up the deficiency in future 
months and to complete the entire work within the time allowed by the 
contract.  The time thus determined for completion shall include final 
clean-up of the premises.

**************************************************************************
NOTE:  Use the following subparagraph only with 
DREDGING jobs with fixed time completion.  NOT 
APPLICABLE TO SHORE PROTECTION/BEACH EROSION CONTROL 
PROJECTS.

**************************************************************************

[  b.  In addition to the above, the following shall apply:  The 
Contractor shall prosecute the said work at an average rate of not less 
than [   ] cubic yards per month, and to complete it within the number 
of days after the limiting date fixed for commencement; provided that 
the quantity of material removed in any one month shall in no case be 
less than [   ] cubic yards; provided further, that no waiver by the 
Contracting Officer of any failure of the Contractor to make in any 
month or series of months the rate of progress required by this 
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paragraph shall be construed as relieving the Contractor from the 
obligation to make up the deficiency in future months and to complete 
the entire work within the time allowed by the Contractor.

**************************************************************************
NOTE:  Use the following subparagraph for all 
DREDGING jobs when completion determined by fixed 
time.  NOT APPLICABLE TO SHORE PROTECTION/BEACH 
EROSION CONTROL PROJECTS.

**************************************************************************

[  c.  In addition to the above, the following shall apply: The words 
"commence work" means "commence dredging."  The commencement time of 
[   ] days applies unless precluded by inclement weather as determined 
by the Contracting Officer.]

1.4   LIQUIDATED DAMAGES - CONSTRUCTION

Refer to the Clause LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12) of 
Section 00700 CONTRACT CLAUSES in Volume 1.

1.5   PHYSICAL DATA

**************************************************************************
GENERAL NOTE:  The following paragraphs will appear 
on the CT-C checklist and we are to check the use of 
the Clause; PD2 clause has been modified to 
reference this Section for complete subparagraph(s) 
information.  WE WILL CONTINUE TO USE THE 
SUBPARAGRAPH(S) AND LANGUAGE AS WE HAVE IN THE PAST.

NOTE:  For all jobs (use subparagraphs as necessary).
**************************************************************************

Read this paragraph in conjunction with the Clause PHYSICAL DATA (FAR 
52.236-4) of Section 00700 CONTRACT CLAUSES in Volume 1.

1.5.1   Physical Conditions

The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys and/or by 
core borings.  When the indicated physical conditions are the result of 
site investigations by core borings, the core boring logs and laboratory 
data are in Section 00 31 32 GEOTECHNICAL DATA REPORT (GDR) and the core 
boring locations are shown on the drawings.  Also, see the GDR for 
instructions concerning availability of core borings for inspection.

1.5.2   Weather, Water Stage and Tide Data

See Section 00 33 50 WEATHER, WATER STAGE AND TIDE DATA.

1.5.3   Hydrographic Surveys

**************************************************************************
NOTE:  Use for all dredging jobs.  Insert survey 
number(s) corresponding with the project.

**************************************************************************

Hydrographic Survey Number[s] [   ] [is][are] available for download at the 
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following web site:  
http://www.saj.usace.army.mil/Divisions/Operations/Branches/HydroSurvey/hydro.php

1.5.4   Contractor Investigation

Refer to the Clause SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
(FAR 52.236-3) of Section 00700 CONTRACT CLAUSES in Volume 1.

1.5.5   Maritime Traffic

**************************************************************************
NOTE:  Select appropriate wording; delete if Not 
Applicable.

**************************************************************************

[Channel] [Marine] Traffic in the project area consists of [Naval,] [cruise 
ships,] [commercial,] [pleasure,] and [small recreational] vessels of all 
types and sizes which can be accommodated by existing depths.

1.5.6   Obstruction of Channel

The Government will not undertake to keep the channel free from vessels or 
other obstructions, except to the extent of such regulations, if any, as 
may be prescribed by the Secretary of the Army, in accordance with the 
provisions of Section 7 of the River and Harbor Act approved 8 August 
1917.  The Contractor will be required to conduct the work in such manner 
as to obstruct navigation as little as possible, and in case the 
Contractor's plant so obstructs the channel as to make difficult or 
endanger the passage of any vessels, said plant shall be promptly moved on 
the approach of any vessel to such an extent as may be necessary to afford 
a practicable passage.  Upon completion of the work the Contractor shall 
promptly remove his plant, including ranges, buoys, piles, and other marks 
placed by him under the contract in navigable waters or on shore.

1.6   LAYOUT OF WORK

Read this paragraph in conjunction with the Clause LAYOUT OF WORK (FAR 
52.236-17) of Section 00700 CONTRACT CLAUSES in Volume 1.

**************************************************************************
NOTE:  If MONUMENT DESCRIPTION SHEETS are furnished 
by Technical Manager, use this paragraph in lieu of 
FAR 52.236-17 shown on CT-C checklist.  IF 
DESCRIPTION SHEETS ARE NOT FURNISHED, CT-C CHECKLIST 
SHOULD INDICATE FAR 52.236-17 IS TO BE USED.  Modify 
to conform to Con-Ops desire.  Select appropriate 
subparagraph for Established Monuments.

**************************************************************************

1.6.1   Established Monuments

[The Government has established monuments along the work site(s) with their 
locations, coordinates, elevations, and distances to lines and points on 
the [canal] [levee] [   ] indicated on the contract drawings.  Control 
monument descriptions are in Section 00 31 21 CONTROL MONUMENT 
DESCRIPTIONS.]

[The Government has established monuments, control data and elevations for 
the work site(s) as indicated on the contract drawings.  Control monument 
descriptions are in Section 00 31 21 CONTROL MONUMENT DESCRIPTIONS.]
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1.6.2   Layout

From the monuments, control data and elevations established by the 
Government, the Contractor shall complete the layout of the work and shall 
be responsible for all measurements that may be required for the execution 
of the work to the location and limit marks prescribed in the 
specifications or on the contract drawings, subject to such modifications 
as the Contracting Officer may require to meet changed conditions or as a 
result of necessary modifications to the contract work.

1.6.3   Survey

The Contractor shall furnish, at his own expense, such stakes, templates, 
platforms, equipment, tools and material, and all labor as may be required 
in laying out any part of the work from the monuments, control data and 
elevations established by the Government.  It shall be the responsibility 
of the Contractor to maintain and preserve all stakes and other marks 
established by the Contracting Officer until authorized to remove them, and 
if such marks are destroyed by the Contractor or through his negligence, 
prior to their authorized removal, they may be replaced by the Contracting 
Officer, at his discretion, and the expense of replacement will be deducted 
from any amounts due or to become due the Contractor.  The Contracting 
Officer may require that work be suspended at any time when location and 
limit marks established by the Contractor are not reasonably adequate to 
permit checking of the work.

1.7   DAMAGE TO WORK

**************************************************************************
NOTE:  Applicable to all work.

**************************************************************************

The responsibility for damage to any part of the permanent work shall be as 
set forth in Clause PERMITS AND RESPONSIBILITIES of Section 00700 CONTRACT 
CLAUSES in Volume 1.  However, if, in the judgment of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood, earthquake, hurricane, or tornado, which damage is not 
due to the failure of the Contractor to take reasonable precautions or to 
exercise sound engineering and construction practices in the conduct of the 
work, the Contractor will make the repairs as ordered by the Contracting 
Officer and full compensation for such repairs will be made at the 
applicable contract unit or lump sum prices as fixed and established in the 
contract.  If, in the opinion of the Contracting Officer, there are no 
contract unit or lump sum prices applicable to any part of such work, an 
equitable adjustment pursuant to Clause CHANGES of Section 00700 CONTRACT 
CLAUSES in Volume 1 will be made as full compensation for the repairs of 
that part of the permanent work for which there are no applicable contract 
unit or lump sum prices.  Except as herein provided, damage to all work 
(including temporary construction), utilities, materials, equipment and 
plant shall be repaired to the satisfaction of the Contracting Officer at 
the Contractor's expense, regardless of the cause of such damage.

1.8   DAMAGE TO WORK -- COFFERDAM REQUIRED

**************************************************************************
NOTE:  Delete in its entirety if Cofferdam is Not 
Applicable.

**************************************************************************
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  a.  The responsibility for damage to any part of the work to be 
performed under this contract shall be as set forth in Clause PERMITS 
AND RESPONSIBILITIES of Section 00700 CONTRACT CLAUSES in Volume 1.  
However, if the cofferdam(s) is constructed in accordance with plans 
and progress schedules approved by the Contracting Officer, but is 
overtopped by flood and such flood causes damage to the cofferdam or if 
any part of the permanent work is damaged by flood, earthquake, 
hurricane, or tornado, which damage is not due to the failure of the 
Contractor to take reasonable precaution or to exercise sound 
engineering and construction practices in the conduct of the work, the 
Contractor will make the repairs ordered by the Contracting Officer.  
The Contractor shall be compensated for any such repairs in accordance 
with the Clause CHANGES of Section 00700 CONTRACT CLAUSES in Volume 1.  
The equitable adjustment shall be based on the contract unit or lump 
sum prices applicable to any part of the damaged work.

  b.  The Contractor may, subject to approval of the Contracting 
Officer, or the Contracting Officer may order the Contractor to, flood 
or breach the cofferdam during a rise prior to, and in anticipation of, 
natural flooding due to overtopping.  Such flooding or breach will be 
considered the same as though the cofferdam, if constructed in 
accordance with plans and progress schedules approved by the 
Contracting Officer, had been overtopped, in which event an equitable 
adjustment will be made for damages to the cofferdam and/or any part of 
the permanent work, as provided in subparagraph a. above.

[1.9   EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements":

a.  Remove or alter existing work in such a manner as to prevent 
injury or damage to any portions of the existing work which remain.

b.  Repair or replace portions of existing work which have been 
altered during construction operations to match existing or 
adjoining work, as approved by the Contracting Officer.  At the 
completion of operations, existing work shall be in a condition 
equal to or better than that which existed before new work started.

][1.10   LOCATION OF UNDERGROUND FACILITIES

**************************************************************************
NOTE:  For NAVFAC projects, use last bracketed 
phrase, verify with PDE/AIC/EIC.

**************************************************************************

[Obtain digging permits prior to start of excavation by contacting the 
Contracting Officer [15] [____] calendar days in advance.]  [Scan the 
construction site with electromagnetic or sonic equipment, and mark the 
surface of the ground where existing underground utilities are discovered.] 
Verify the elevations of existing piping, utilities, and any type of 
underground obstruction not indicated or specified to be removed but 
indicated [or discovered during scanning] in locations to be traversed by 
piping, ducts, and other work to be installed.  [Verify elevations before 
installing new work closer than nearest manhole or other structure at which 
an adjustment in grade can be made.]  [Perform toning where indicated or 
shown by the Contracting Officer.]
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1.10.1   Notification Prior to Excavation

**************************************************************************
NOTE:  Choose time required and appropriate utility.

**************************************************************************

Notify the Contracting Officer at least [number] [hours][days] prior to 
starting excavation work.  Contact [Florida utility] [number] [hours][days] 
prior to excavating.  Contractor is responsible for marking all utilities 
not marked by [Florida utility].

][1.11   IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY

**************************************************************************
GENERAL NOTE:  The following paragraph will appear 
on the CT-C checklist and we are to check the use of 
the Clause when applicable; PD2 clause has been 
modified to reference this Section for completion of 
subparagraph b. below.

**************************************************************************

  a.  Read this paragraph in conjunction with the Clause IDENTIFICATION 
OF GOVERNMENT-FURNISHED PROPERTY (FAR 52.245-3) of Section 00700 
CONTRACT CLAUSES in Volume 1.

  b.  Each item of property to be furnished under this clause shall be 
identified in the Schedule by quantity, item, and description.

SCHEDULE OF GOVERNMENT-FURNISHED PROPERTY

Item                                                        Delivery
No.     Quantity Furnished             Description           Point  

  1   As required to complete
          the work.

  2            "                       [          ]         [      ]

  3            "                       [          ]         [      ]

[1.12   GOVERNMENT-FURNISHED MATERIAL AND EQUIPMENT

**************************************************************************
NOTE:  There are situations in which equipment 
installation data or templates would allow the 
Contractor to prepare rough-in and proceed with 
construction prior to taking delivery of 
Government-furnished equipment.  This paragraph may 
be expanded to include scheduling delivery of 
installation data or templates as well as the 
equipment itself, if the data can be made available 
more quickly than the Government-furnished equipment 
and if advanced delivery would be helpful to the 
Government.  Obtain listing of material from the 
Government.

**************************************************************************
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**************************************************************************
NOTE:  Include this paragraph only when the 
contractor will be required to install 
Government-Furnished Materials and Equipment or 
provide utilities for same.  Obtain information to 
identify the items from the Government.  Select FAR 
52-245-2 when the value of the Government-furnished 
property is greater than $100,000.  Select FAR 
52.245-4 when the value of the Government-furnished 
property is $100,000 or less.  Requires D&F 
memorandum.

**************************************************************************

Pursuant to Contract Clause ["FAR 52.245-2, Government Property (Fixed 
Price Contracts)"] ["FAR 52-245-4, Government-Furnished Property (Short 
Form)"], the Government will furnish the following materials and equipment 
for installation by the Contractor:

**************************************************************************
NOTE:  Provide complete description and quantities 
for Government-furnished Contractor and installed 
material and equipment.  Identify manufacturer, 
make, model and operating characteristics.   Avoid 
generic descriptions especially for equipment 
requiring utilities such as water service, drains, 
natural gas, steam, or electricity.  This 
information should be made available by the activity 
furnishing the material or equipment to be installed 
through the Government.  When a utility is required 
to serve the Government-furnished item, ensure that 
the appropriate Section for the utility needed is 
included in the project specification.

**************************************************************************

  DESIGNATION NO.             DESCRIPTION                    QUANTITY

    [_____]                     [_____]                       [_____]

1.12.1   Delivery Schedule

**************************************************************************
NOTE:  Choose the version of this paragraph which 
best satisfies the project conditions.  The first 
alternative is best suited for projects requiring 
careful scheduling of Government-furnished 
equipment.  The number of calendar days required for 
notification or that have elapsed before 
availability should be established after considering 
(1) a reasonable time between the Contract Award and 
the first need for Government-furnished equipment 
and (2) the lead time required for Government 
procurement.  The storage rate should be set at the 
commercial rate in the area of storage.

**************************************************************************

[Notify the Contracting Officer in writing at least [_____] calendar days 
in advance of the date on which the materials and equipment are required. 
Pick up materials and equipment no later than 30 calendar days after such 
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date.  When materials and equipment are not picked up by the 30th day, the 
Contractor will be charged for storage at the rate of [_____] per 100 
[pounds] [cubic feet] 450 [kg] [cubic meters] per month or fraction 
thereof.]

[Materials and equipment will be available on or after [_____] calendar 
days after the award of contract.]

1.12.2   Delivery Location

The materials and equipment [are located at [_____]] [are located within 
[_____] miles of the jobsite] [will be delivered to [_____]].

][1.13   GOVERNMENT-INSTALLED WORK

**************************************************************************
NOTE:  Include this paragraph if the Government is 
to install equipment or perform other work at the 
job site, excluding inspection and testing.  Define 
the extent and type of Government work that may 
impact on the operations of the Contractor.

**************************************************************************

[_____].

]1.14   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989)

**************************************************************************
NOTE TO SPEC WRITER:  NOT APPLICABLE TO 
DREDGING/SHORE PROTECTION/BEACH EROSION CONTROL 
PROJECTS.  Table of weather days will be in EN-H 
Branch info furnished by Technical Manager.

**************************************************************************

This provision specifies the procedure for the determination of time 
extensions for unusually severe weather in accordance with the Clause 
DEFAULT (FIXED-PRICE CONSTRUCTION) of Section 00700 CONTRACT CLAUSES in 
Volume 1.  In order for the Contracting Officer to award a time extension 
under this clause, the following conditions must be satisfied:

  a.  The weather experienced at the project site during the contract 
period must be found to be unusually severe; that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

  b.  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the Contractor.

1.14.1   Schedule of Monthly Anticipated Adverse Weather Delays

The schedule of monthly anticipated adverse weather delays is based upon 
National Oceanic and Atmospheric Administration (NOAA) or similar data for 
the project location and will constitute the base line for monthly weather 
time evaluations.  The Contractor's progress schedule must reflect these 
anticipated adverse weather delays in all weather dependent activities.  
See Section 00 33 50 WEATHER, WATER STAGE AND TIDE DATA to obtain MONTHLY 
ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON 5-DAY WORK WEEK.
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1.14.2   Contractor Responsibility

Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC report 
the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled 
work day.  The number of actual adverse weather delay days shall include 
days impacted by actual adverse weather (even if adverse weather occurred 
in previous month), be calculated chronologically from the first to the 
last day of each month, and be recorded as full days.  If the number of 
actual adverse weather delay days exceeds the number of days anticipated in 
Section 00 33 50 WEATHER, WATER STAGE AND TIDE DATA, the Contracting 
Officer will convert any qualifying delays to calendar days, giving full 
consideration for equivalent fair weather work days, and issue a 
modification in accordance with the Clause DEFAULT (FIXED PRICE 
CONSTRUCTION) of Section 00700 CONTRACT CLAUSES in Volume 1.

1.15   UNITS OF MEASURE

**************************************************************************
NOTE:  For use in Puerto Rico contracts.

**************************************************************************

The standard U.S. system or the metric systems of measure may be utilized 
by the Contractor in the performance of his work.  All survey records, 
official documentation, engineering data, and all correspondence, including 
any submittals and shop drawings, shall clearly denote which system of 
measure is being utilized, referenced or discussed.  Any omission, 
unprofessional or inaccurate use of a unit of measure on the part of the 
Contractor shall not relieve him of his responsibilities under the contract 
terms.  The unit of measure used in this specification is the standard U.S. 
system.  The contract drawings denote both standard U.S. system and metric 
system where appropriate.  If no unit of measure is indicated on the 
drawing such as on ranges, stations, slope elevations, and distance 
numbers, then they are to be considered the standard U.S. system.

1.16   SOUTH FLORIDA WATER MANAGEMENT DISTRICT

**************************************************************************
NOTE:  Delete if Not Applicable.

**************************************************************************

It is understood and agreed by the parties hereto that the project works 
being performed under this contract are for the benefit of the South 
Florida Water Management District, which agency, as the representative of 
the State of Florida, is responsible for acquisition of lands upon which 
the construction is to take place.  This responsibility is pursuant to 
authorizing legislation of the Congress of the United States of America.  
It is clearly understood that the project works to be constructed herein, 
upon completion, will be turned over to that agency for operation and 
maintenance as part of the Government's project agreement obligation.

1.17   CONSTRUCTION FORMS AND DETAILS

From the Jacksonville District Home Page, click the links ENGINEERING 
DIVISION, then CONSTRUCTION FORMS AND DETAILS.  See web site address 
http://www.saj.usace.army.mil/Divisions/Engineering/FormsDetails.htm.
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PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

       -- End of Section --
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