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COST ESTIMATE

1,000-Foot South Jetty Extension
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Descriptions of Project:

This Contract consists of construction of a 1,000 1f Seaward Extension
of the South Jetty.

Detailed breakdowns were used for E&D and S&A. These were provided hy
the technical manager after coordination with the appropiate offices.

Contingencies:

20% Contingencies were used for Construction Costs in the Jetty
estimate due to the unpredictable availability of Marine Eguipment.
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SOMMARY PRGE 1

01 South Jetty Extension

01- A Construction Cost

01-

01~

01-

01~

01~

01-

01~

01~

01-

01-

01-

LABOR ID: NATS4A EQUIP ID: RGO395

A/10 Breakwaters and Seawalls

A/1D

A/10.

A/10.

A/10.

A/10.
A/10.
A/10.
A/10.
A/10.

.00 Breakwaters & Seawalls
00.01 Mob, Demob & Preparatory Work
00.01/01 Mob, Demob & Preparatory Work

TOTAL Mob, Demchb & Prepararory Work
00.46 Breakwaters
00.46/J1 Armor Stone (10-tomn) 32740.00 TNS
00.46/J2 Core & Scour Stone {S00-2500#) 12856.00 TNS
00,46/J3 Bedding Stone 10307.00 TNS
00.46/J4 Filter Fabric 11780.00 S5Y
00.46/35 Excavation 25000.00 CY

TOTAL Breakwaters

TOTAL Breakwaters &k Seawalls

TOTAL Breakwaters and Seawalls

TOTAL Construction Cost

B Non-Construction Qost

B/01

B/20

B/20

Lands and Damages

TOTAL Lands and Damages

Permanent Operating Equipment

-0G

Permanent Operating Egquipment

B/20.00,99 Associated General Items

B/20

.00

.99/01 HNavigation Adds

TOTAL Associated General Items

Qurrency in DOLLARS

33,338

2,462,142
932,713
654,308

51,928
47,854

492,428
166,543
130,862
10,386
9,579

2,954,570 90.24

1,119,256 B7.06
785,170 76.18
62,314 5
57,473 .

4,182,324

20,000

5,018,788

14,000
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_____________________________________________________________________________________ o e = =

QUANTITY UOM CONTRACT  CONTING TOTAL COST UNIT COST

TOTAL Permanent Cperating Equipment 11,667 2,333 14,000
TOTAL Permanent Operating Egwipment ;.]-.:;;‘; “";:;;; _____ :_I.;:;;;
01- B/30 Planning, Engineering and Design 122,917 24,583 147,500
0l- B/31 Construction Management [S&I) 206,792 41,358 248,150
TOTAL Non-Construction Cost "-_;;;;;; _":I;:;;'; —-";;;:;;;
ToTAL Sosth Jetty Bxcension Casen00 w090 5.e53,e38
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