

FY2014 – Forecasted Acquisition Strategy- Jacksonville District – November 04, 2013

DISCLAIMER: The forecast data is for planning purposes, does not represent a pre-solicitation synopsis, does not constitute an invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired products and services. This forecast is based on the best information available and is not intended to be all-inclusive. The information provided in this forecast is subject to modification and is in no way binding on the Government. These requirements may or may not be executed and are contingent upon funding, real estate, permits, etc.

Dates provided are approximate only; therefore you must monitor Federal Business Opportunities(FedBizOpps) www.fbo.gov to see if and when these requirements are announced. You may monitor Jacksonville District requirements by searching on “W912EP” in FBO.

All AESVCS will be issued as task orders under existing AE contracts and are listed to aid in subcontracting opportunities for small businesses.

All acquisition strategy noted is subject to change based on market research and as the requirements are further definitized. Disclosure of magnitude is subject to change without notice.

DEFINITIONS

AESVCS	Architect Engineer Services
BEST	Basewide Environmental Support Type Services
CONSTSVCS	Construction Services
FFP	Firm Fixed Price
IDIQ	Indefinite Delivery Indefinite Quantity
IDT	Indefinite Type
IFB	Invitation for Bid
MATOC	Multiple Award Task Order Contract
OTHERCONSVCS	Other Contractual services (usually professional services type)
RFP	Request for Proposal
SATOC	Single Award Task Order Contract
SBSA	Small Business Set-Aside
TBD	To Be Determined
UNR	Unrestricted
VA	Veteran’s Administration

Any questions concerning this FY2014 Forecast contact Beth Myers at (904) 232-1150.

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2014									
WATER RESOURCES - FLOOD PROTECTION, COASTAL, AND NAVIGATION									
2014	Water Control Structure Culvert 12a/2 Placement	HERBERT HOOVER DIKE	1-Jun-14	CONSTSVCS		\$25,000,000 - \$100,000,000	UNRESTRICTED	RFP	
2014	Water Control Structure Culvert HP2 & HP3 Placement	HERBERT HOOVER DIKE	1-Jun-14	CONSTSVCS		\$25,000,000 - \$100,000,000	UNRESTRICTED	RFP	
2015	Water Control Structure Culvert 6 Placement	HERBERT HOOVER DIKE	1-Jun-15	CONSTSVCS		\$10,000,000 - \$25,000,000	UNRESTRICTED	RFP	
2015	Water Control Structure Culvert 10a Placement	HERBERT HOOVER DIKE	1-May-15	CONSTSVCS		\$10,000,000 - \$25,000,000	UNRESTRICTED	RFP	
2014	Rio Puerto Nuevo CNT 2C	Rio Puerto	1-Mar-14	CONSTSVCS	OTH CONST	\$10,000,000 -	UNRESTRICTED	IFB	
OPERATIONS AND MAINTENANCE									
2014	Furnishing Herbicide - Renewal	State of Florida	15-Jan-14	OTHCONSV	SUPPLIES		TBD	TBD	IDIQ Base plus 4 years
2014	INVASIVE PLANT MANAGEMENT Primarily Vegetation w/some Aquatic Plant Management	State of Florida	30-Sep-14	OTHCONSV	SERVICES		TBD	RFP	IDIQ Base plus 4 years
2014	Aquatic Plant Management Svcs. Lake Okeechobee Cost type contract	Lake Okeechobee FL	15-Jan-14	OTHCONSV	SERVICES		UNR	RFP	Cost Type Contract

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
CONSTRUCTION IDT CONTRACTING TOOLS									
2014	DESIGN BUILD MATOC PR	CARIBBEAN/ PUERTO RICO	Contingent upon when "SEED" project is received	CONSTSVCS	OTH CONST		SBSA	RFP	MATOC \$25M CAPACITY_BASE PLUS 4 OPTIONS
2014	Military DESIGN BUILD 236220 Commercial and Institutional Building Construction	FL	Contingent upon when "SEED" project is received	CONSTSVCS	OTH CONST		8(a)	RFP	SATOC \$45M CAPACITY Base Plus 4 options
2014	Military DESIGN BUILD - 238210 Electrical Contractors and Other Wiring Installation Contractors	FL	30-Dec-13	CONSTSVCS	OTH CONST		SBSA	RFP	SATOC \$45M CAPACITY Base Plus 4 options CLOSED
2014	Small Civil Works Construction -Various	Boundaries of SAJ District	Contingent upon when "SEED" project is received	CONSTSVCS	OTH CONST		SBSA	RFP	MATOC \$45M CAPACITY Base Plus 4 options
ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT									
2014	Topographic/ Hydrographic Surveying	FL	2nd Quarter	AESVCS	SERVICES		SDVOSB SB	Brooks Act	New IDT Contract Base w/2 options. \$2,250,000 MAX Up to 3 contracts to be awarded
2014	Remote Sensing	FL	3rd Quarter	AESVCS	SERVICES		TBD	Brooks Act	New IDT Contract Base w/3 options.
2014	Military Design and Construction Phase Services	FL	FY14	AESVCS	SERVICES		SDVOSB	Brooks Act	New IDT Contract Base w/4 options. \$7,000,000 MAX Highly contingent upon workload