
FY2013- Forecasted Acquisition Strategy­
Jacksonville District- Revised April 2013 

As suggested by this title this is a snapshot offorecasted requirements for FY20 13 for the 
Jacksonville District Corps of Engineers. This forecast is based on the best information 
available. 

The information provided in this forecast is subject to modification and is in no way 
binding on the Government. These requirements may or may not be executed and are 
contingent upon funding, real estate, permits, etc. Dates provided are approximate only; 
therefore you must monitor Federal Business Opportunities(FedBizOpps) www.fbo.gov 
to see if and when these requirements are announced. You may monitor Jacksonville 
District requirements by searching on "W912EP" in FBO. 

All AESVCS will be issued as task orders under existing AE contracts and are listed to 
aid in subcontracting opportunities for small businesses. 

All acquisition strategy noted is subject to change based on market research and as the 
requirements are further definitized. Disclosure of magnitude is subject to change 
without notice. 

DEFINITIONS 

AESVCS Architect Engineer Services 
BEST Basewide Environmental Support Type 

Services 
CONSTSVCS Construction Services 
FFP Firm Fixed Price 
IDIQ Indefinite Delivery Indefinite Quantity 
IDT Indefinite Type 
IFB Invitation for Bid 
MATOC Multiple Award Task Order Contract 
OTHERCONSVC Other Contractual services (usually 

professional services type) 
RFP Request for Proposal 
SATOC Single Award Task Order Contract 
SBSA Small Business Set-Aside 
TBD To Be Determined 
UNR Unrestricted 
VA Veteran's Administration 

Any questions concerning this FY2013 Forecast contact Beth Myers at 
(904) 232-1150. 

http:www.fbo.gov
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WATER RESOURCES- FLOOD PROTECTION , COASTAL, AND NAVIGATION 

2013 
Miami Beach Sect. 227 
Breakwater Reef Ball 
Construction 

Miami Beach 
Breakwaters 

30-Sep-13 CONSTSVCS 
OTHER 

CONSTRUCTION 
$1, 000,000 ­
$5,000,000 

TBD TBD 

HIGHLY CO NTINGENT ON 
FUNDING E RDC p rovides fu nding 
for th is R&D constr uction proj ect 

(Reef Ball ) 

2013 
Beach Renourishment 
Contract #G 

Dade Co. 
BEC&HP-
Cont.# G 

1-Sep-13 CONSTSVC S DREDGING 
$10,000,000­
$25 ,000,000 

UNRESTRICTED IFB 
Two B/A's t o be used; offshore s . 
of Gov't Cut and offshore of Sunny 

Isles 

2013 
Miami Harbor Deepening- 50 
Feet 

Miami Harbor 
Deepening 

11-Jun-13 CONSTSVCS DR EDGING 
$ 1 00,000,000 ­
$250,000,000 

UNRESTRICTE D RFP 

2013 Caged Fish Study 
Miami Harbor , 
FL 

15-Jan-13 OTHCO NSVCS SERV ICES TBD TBD 

2013 
Beach Renourishment 
Captiva Island 

Palm Beach 
Harbor O&M 

15-Aug-13 CONSTSVC S DREDGING 
$1 0,000,000 ­
$25,000,000 

UNRESTRICTED IFB 

2013 Maintenance Dredging 
Port 
Everglades 
Harb or 

30-J an-1 2 CO NSTSVCS DREDGING 
$5,000,000 ­
$1 0,000,000 

UNRESTR ICTED IFB 

2013 
Dredgin g MATOC 
Miscellaneous Maintenance 
Project s 

South Atlantic 
Division 

11-Dec-1 2 CO NSTSVCS DREDGING UNRESTR ICTED RFP 
Group IV for Dred ging MA TOC 
$500,000 ,000 Ba se w/4 opt ions 

2013 
Tampa Harb or Upland 
Disposal DMDF (Dike 
Raising) 

Upland 
Disposal 3D I 
Tampa Bay 

30-Au g-1 3 CO NSTSVCS 
OTHER 

CONSTRUCT IO N 
$10,000 ,000 ­
$25 ,000,000 

SBSA RFP Highly Contingent on funding 

2013 
Dredging Tampa Harbor 
O&M 

Cuts D, 
Sparkman , 
YBOR , Po rt 
S utton East 

11-Dec-12 CO NS TSVCS DREDGING 
$5,000,000 ­
$1 0,000,000 

UNRESTRICTE D TASK ORDER AWARDED 

2 013 
Martin County Beach 
Renourishment 

Martin County, 
FL 

14-Dec-12 CO NSTSVCS DREDGING 
$5,000,000­
$1 0,000,000 

UNRESTR ICTED TASK ORDER Group I Dredging MATOC 

2013 
Maintenance Dredging-
Canaveral Harbor 

Canaveral 
Harbor, FL 

1 0-Apr-1 3 CO NSTSVCS DREDGING 
$5,000,000­
$1 0,000,000 

UNREST RICT ED TASK ORDER AWARDED 

2 013 IWW Jax to Miami Sawpit 
Nassa u 
County, FL 

30-Mar-13 CO NSTSVCS DREDGING 
$1,000,000 ­
$5,000,000 

SBSA TASK ORDER Group II Dredg ing MATOC 

2013 
Kings Bay Inner Channe l 
Maintenance Dredging 

Camde n 
County, GA 

16-Apr-1 3 CO NSTSVCS DREDGING 
$5,000,000­
$1 0,000,000 

S BSA TASK ORDER Group II Dredgi ng MATOC 

2013 
Sh ore Protection Program ­
Re-nouri shment 

Nassa u 
County, FL 

17-Jun-13 CO NSTSVCS DREDGING 
$5,000,000­
$1 0,000,000 

UNRESTR ICTED TBD 

April 2013 
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2013 Maintenance Dredging 
Palm Beach 
Harbor 

28-Jun-13 CONSTSVCS DREDGING 
$5,000,000­
$1 0,000,000 

UNREST RICTED TASK ORDE R Dredging MATOC 

2013 
Beach 
Renourishment/Dredging Mid-
Reach 

Brevard 
County, FL 

15-Aug-13 CONSTSVCS DREDGING 
$10,000,000­
$25,000,000 

UNRESTRICTED TASK ORDE R Dredging MATOC 

2013 
Maintenance Dredging- Jax 
Harbor 

Duval County, 
FL 

15-Aug-13 CONSTSVC S DREDGING 
$1 ,000,000 ­
$5,000,000 

TB D TBD 

2013 
Maintenance Dredging-
Mayport 

Mayport, FL 30-Aug-13 CONSTSVCS DREDGING 
$ 1,000,000 ­
$5,000,000 

TB D TBD 

2013 IWW Jax to Miami IR1 
Indian River 
County, FL 

30-Sep-13 CONSTSVC S DREDGING 
$1 ,000,000 ­
$5 ,000,000 

SBSA TASK ORDE R Group II Dredg ing MATOC 

2013 Beach Renourishment Fort Pierce, FL 12-Apr-13 CONSTSVCS DREDGING 
$5,000,000­
$1 0,000,000 

UNRESTRICTED TASK ORDE R Group I Dredging MATOC 

2013 
ANNUAL O&M OF FEDERAL 
CHANNEL 

Ybor Channel 30-Aug-13 CONSTSVCS DR EDGING 
$5,000,000­
$1 0,000,000 

UNRESTRICTED TASK ORDE R 

2013 

CONSTRUCTION­
CULVERT 7/9/Taylor Creek 
CULVERT REMOVALS 

HERBERT 
HOOVER 

DIKE 1-Jan-13 CONSTSVCS OTH CO NST 
$5,000,000­
$1 0,000,000 

SBSA RFP AWARDED 

201 3 CO NSTR UCT ION CULVERT 
5/5A REPLACEMENT 

HERBERT 
HOOV ER 

DIKE 
1-Jul-13 CO NSTSVCS OTH CO NST 

$25,000 ,0 00 -
$100 ,000,000 

UNRESTRICTED RF P 
WATER CONT RO L S TRUC TURE 

REMOVAL 

2013 
CONSTRUCTION CULVERT 
10/12 REPLACEMENT 

HERBER T 
HOOVER 

DIKE 
15-Aug-13 CO NSTSVCS OTH CO NST 

$25,000 ,000 -
$100,000,000 

UNR EST RICT ED RF P 
WATER CONT RO L S TRUC TURE 

REMOVAL 

2013 
CO NSTR UCTION CULVER T 
13/8 REPLACEMENT 

HERBER T 
HOOVER 

DIKE 
15-Aug-13 CO NSTSVCS OTH CONST 

$25,000,000 -
$100 ,000,000 

UNRESTR ICT ED RFP 
WATER CONTRO L S TRUCTURE 

REMOVAL 

2013 

Seepage Managemen t Test 
Facility 

HERBER T 
HOOVER 

DIKE 
30-Au g-1 3 CO NSTSVCS OTH CO NST 

$10,000 ,000 ­
$25 ,000,000 

UNRESTRICT ED RFP 
Altern ativ e to cut-off wall f or 

embankment & foun dation seepage 
risk redu ction 

2013 Geotechnical Testing 
HER BERT 
HOOVER 

DIKE 
1-Jan-13 AESVCS SERV ICES UNRESTR ICTED TASK OR DER Existi ng AE IDIQ Contract 

2014 
Water Control Stru c ture 
Culvert 6 Placemen t 

HERBER T 
HOOVER 

DIKE 
15-Aug-14 CO NSTSVCS 

$10,000 ,000 -
$25 ,000,000 

UNR EST RICT ED RF P 

2014 
Water Control Stru cture 
Culvert 1 Oa Placement 

HERBER T 
HOOVER 

DIKE 
15-Aug-14 CO NSTSVCS 

$10,000,000 -
$25 ,000,000 

UNREST RICT ED RFP 

April 2013 
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2014 
Water Control Structure 
Culvert 12a Placement 

HERBERT 
HOOVER 

DIKE 
15-Aug-14 CONSTSVCS 

$10,000,000­
$25,000,000 

UNRESTRICTED RFP 

2014 
Water Control Structure 
Culvert 2 Placement 

HERBERT 
HOOVER 

DIKE 
15-Aug-14 CONSTSVCS 

$10,000,000­
$25,000,000 

UNREST RICTED RFP 

2013 
Rio Puerto Nuevo CNT 2C 
Channel Construction 

Rio Puerto 
Nuevo- San 
Juan , PR 

30-Sep-13 CONSTSVCS OTH CONST 
$10,000,000­
$25,000,000 

UNRESTRICTED RFP 

2013 
Rio Puerto Nuevo CNT 2C 
stilling Basin Construction 

Rio Puerto 
Nuevo- San 
Juan , PR 

30-Sep-13 CONSTSVC S OTH CONST 
$10,000,000­
$25,000,000 

UNRESTRICTED IFB 

2013 
Portuguese Dam-
Recreational Sites 

Portuguese 
Dam, Ponce, 
PR 

30-Nov-13 CONSTSVC S OTH CONST 
$1 ,000,000 ­
$5,000,000 

SB Pr ogram TBD 
SUBJECT TO AVAILABILITY OF 

FUNDS 

2013 

Environmental Testing Mayport Naval 
Station, Fl 15-Mar-13 OTHCONSVC SERVICES SBSA TASK ORDER Exist ing IDI Q f or Prof essiona l Svcs 

2013 
C ULTURAL RESOURCE 

SURVEYS 

INDIAN 
RIVER , 

BREVARD CO 
FL 

6-Sep-13 OTHCONSVC OTH CO NST TBD TBD 

2013 QA Support During 
Construction 

HERBERT 
HOOVER 

DIKE 
15-Aug-13 OT HCON SVC SERVICES SBSA TASK ORDER 

Existi ng IDIQ Contract for QA 
Service s 

2013 EDC QAAND LAB SVCS 
PDAM 

Portuguese 
Dam , Ponce, 
PR 

30-0ct-1 2 OT HCO NSVC SERVICES UNR EST RI CTED TASK ORDER 

Professional SVCS TO PROVI DE 
EDC QA AND LAB S UP PORT 

2013 PORTUGUES DAM 
Independent External Peer 

Review 

Portuguese 
Dam, Ponce, 
PR 

1-Jan-13 AESVCS SERVICES UNRESTR ICTED TASK ORDE R 

Existi ng AE IDIQ Contract 

2013 PORTUGU ES DAM 
Construction s Survey 

Portuguese 
Dam, Ponce, 
PR 

1-Jan-1 3 AESVCS SERVIC ES T BD TASK ORDER 

Existi ng AE IDIQ Contract 

2013 ENVIRONMENTAL 
MONITORING BENTHIC 
S URVEY FOR NEPA & 

WQC PER MITTING 

LIDO KEY­
BIG 

SARASOTA 
PASS 

15-Sep-13 OTHCONSVC SERVICES TBD TASK ORDER 

April2013 
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2013 
CULTURAL RESOURCE 

SURVEYS 

LIDO KEY­
BIG 

SARASOTA 
PASS 

15-Sep-13 OTHCONSVC SERVICES SBSA TASK ORDE R 

2013 HARD BOTTOM 
CHARACTERIZATION FOR 

2000' EXT. OF BEACH 
DISPOSAL 

Palm Beach 
Harbor, FL 

1-Feb-13 OTHCONSVC SERVICES TBD TBD 

2013 Beach Survey Broward 
County, FL 9-Jan-13 AESVCS SERVICES SBSA TASK ORDER 

Existi ng AE IDIQ Contract 

2013 Survey Canaveral 
Harbor, FL 

15-0ct-13 AESVCS SERVICES SBSA TASK ORDE R 
Existi ng AE IDIQ Contract 

2013 Mangrove Mitigation Services Pinones, 
Puerto Rico 

1-Aug-13 OTHCONSVC SERVICES SB Program TB D 

2013 SURVEY FOR SAND 
BYPASS- Borrow and Beach 

Area 

BREVARD 
COUNTY, FL 30-0ct-12 AESVCS SERVICES SBSA TASK ORDER 

Existi ng AE IDIQ Contract 

2013 Geotechnical SUBSURFACE 
INVESTIGATION 

BREVARD 
COUNTY 

15-Jan-13 AESVCS SERVICES TBD TASK ORDER 

Existing AE IDIQ Cont ract 

2013 SURVEY MANATEE 
HARBOR 8-Feb-13 AESVCS S E RVICES SBSA TASK OR DE R 

Existing AE IDIQ Contract 

2013 SURVEY CANAVERAL 
HARBOR , FL 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER 

Existing AE IDIQ Cont ract 

2013 

MIG ITATION MO NITOR ING 
& SURVEY FOR NEPA 

VIUNIIY Ut-

LONGBOAT 

PASS, 

SUNSHINE 

SKYWAY 

30-Sep-1 3 OT HCON SVC SERVIC ES TBD TBD 

2013 CONDITIONAL SURVEY SAN JUAN 
PUER TO 

RICO 
8-Feb-1 3 AESVCS SERVICES SBSA TASK ORDER 

Existing AE IDIQ Contract 

2013 CO NDITIONAL 
S URVEYS/Beach 

Renourishment 

FT. PIERCE 
BEACH, FL 30-Jan-13 AESVCS S E RVICES UNRESTRICTED TASK ORDER 

Existing AE IDIQ Cont ract 

April 2013 
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2013 Surveys O&M Ponce Ponce, Puerto 
Rico 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER 

Existi ng AE IDIQ Cont ract 

2013 Rio Puerto Nuevo Cnt 2D & E 
Surveys for P&S 

Rio Puerto 
Nuevo- San 

Juan, FL 
1-Sep-13 AESVCS SERVICES SBSA TASK ORDE R Exist ing AE IDIQ Contrac t 

2013 Geotechnical 
INVESTIGATION 

Port 
Everglades 
Harbor, FL 

30-Sep-13 AESVCS SERVICES UNRESTRICTED TASK ORDE R 

Existing AE IDIQ Contract 

2013 GEOTECHNICAL 
INVESTIGATION 

LAKE WORTH 
INLET/PALM 

BEACH 
HARBOR 

30-Sep-13 AESVCS SERV ICES UNRESTRICTED TASK ORDE R 

Existing AE IDIQ Contract 

2013 Emergency Maintenance and 
Shore Protection 

Treasure 
Island 29-Apr-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTING ENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

Brevard South 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTING ENT 
ON FUNDI NG 

2013 Emergency Maintenance and 
Shore Protection 

Brevard North 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTING ENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

Martin County 
31-Jul-13 CO NSTSVCS DREDG ING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

Captiva 
13-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTING ENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

IWW J toM 
Crossroads 31-Jul-13 CO NSTSVCS DREDG ING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
ON FUNDING 

2013 

Emergency Maintenance and 
Shore Protection 

Gasparilla Lee 
& Pinellas 

County 31-Jul-13 CO NSTSVCS DREDGING TBD TBD TASK OR DE R 

Dredging MATOC CONTING ENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

St. Lucie Inlet 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTING ENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

IWW J toM 
Bakers 3 1-Jul-13 CO NSTSVCS DREDG ING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

Ponce De 
Leon Inlet 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTING ENT 
ON FUNDING 

April2013 
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2013 

Emergency Maintenance and 
Shore Protection 

Palm Beach 
North Boca 

Raton 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDE R 

Dredging MATOC CON TIN GENT 
ON FUNDING 

2013 Emergency Maintenance and 
Shore Protection 

Fr. Pierce Inlet 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDE R 

Dredging MATOC CO NTIN GENT 
ON FUND ING 

2013 Emergency Maintenance and 
Shore Protection 

Plam Beach 
Jupiter 

31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDE R 
Dredging MATOC CON TIN GENT 

ON FUND ING 

2013 Emergency Maintenance and 
Shore Protection 

Broward 
Segment II 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CO NTIN GENT 
ON FUND ING 

2013 
Emergency Maintenance and 

Shore Protection 

St. Augustine 
Inlet 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDE R 

Dredging MATOC CONTINGENT 
ON FUND ING 

2013 Emergency Maintenance and 
Shore Protection 

Manatee 
County 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDE R 

Dredging MATOC CONTING ENT 
ON FUNDING 

2013 
Emergency Maintenance and 

Shore Protection 
Plam Beach 

Delray 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 
Dredging MATOC CON TIN GENT 

ON FUND ING 

ECOSYSTEM RESTORATION- SOUTH FLORIDA ECOSYSTEM RESTORATION (SFEER), FOUNDATION PROJECTS(KISSIMMEE 
RIVER RESTORATION, MODIFIED WATER DELIVERIES PROJECTS) 

20 13 CONSTRUCTION Basin 2 
Seminole Big Cypress 

Hendry 
County, FL 

31-Aug-13 CO NSTSVCS OTH CO NST 
$5,000,000 ­
$10,000,000 

SBSA TB D 

2013 SURVEYS- EDC US DOl 
MODIFIED 

WATERS TO 
ENP 

1-0ct-12 AESVCS SERVICES SBSA TASK ORDER 

Existi ng AE IDIQ Cont ract 

2013 TESTING - FOOT 
REQUIREMENTS 

US DOl 
MODIFIED 

WATERS TO 
ENP 

1-0ct-12 OT HCO NSVC SERVICES SBSA TASK ORDER 

Exis ti ng IDIQ Cont ract 

20 13 Loxahaatchee River Watershe Palm Beach 
County, FL 

15-Dec-12 OTHCONSVC S E RVICES SBSA GSA 

20 13 Everglades Restoration 
Transition Plan Broward 

County, FL 
15-Dec-12 OTHCONSVC SERVICES SBSA GSA 

2013 CULTURAL RESOURCE 
SURVEYS LE E COUNTY 15-Jun-13 OT HCON SVC SERVICES SBSA GSA 

April 2013 
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2013 CULTURAL RESOURCE 
SURVEYS 

LIDO KEY­
BIG 

SARASOTA 
PASS 

23-Jun-13 OTHCONSVC SERVICES SBSA GSA 

2013 PSRP PROTECTION 
FEATURES 

CONSTRUCTION 

PICAYUNE 
STRAND FL 

15-Jul-13 CONSTSVCS OTH CONST 
$10,000,000­
$25,000,000 

TBD TBD 

2013 C-51 Culvert Repairs -5 
West Palm 
Beach , FL 

31-Jul-13 CONSTSVCS OTH CONST 
$5,000,000­
$10,000,000 

HubZone TASK ORDE R 
HubZone MATOC 

2013 Construction S-319 TRASH 
RAKE System 

WPBC C-51 
S-319 

1-Aug-13 CONSTSVCS OTH CONST 
$1,000,000­
$5,000,000 

SBSA TBD 

2013 Construction Miller Pump 
Station 

PICAYUNE 
STRAND 

30-Aug-13 CONSTSVCS OTH CO NST 
$25,000,000 ­
$100,000,000 

UNRESTR ICTED RFP 

2013 C-51 CELL Culvert 6/7 
REPAIRS 

West Palm 
Beach , FL 

30-Sep-13 CONSTSVCS OTH CONST 
$5,000,000 ­
$10,000,000 

HubZone TASK ORDER 
Existing HUBZone MATOC 

INTERAGENCY & INTERNATIONAL SERVICES (liS) 

2013 DESIGN BUILD- FRCSE 
AU TOC LAVE COOLING 

SYSTEM 
NASJAX 15-Jun-13 CO NS TSVCS OTH CO NST 

$500,000 ­
$1 ,000,000 

SBSA RFP Seed p roject for Mech nica l SATOC 

2013 
DESIGN BUILD- FRCSE 

BLDG 101C BLAST BOOTH 
NASJAX 15-Jun-13 CO NSTSVCS OTH CONST 

$1 ,000,000 ­
$5 ,000,000 

8(a) RFP Seed project for General SATOC 

2013 FRSC Bldg 101U 480V 
Busway Repalcement 

NASJAX 15-Jun-13 CO NSTSVCS OTH CO NST 
$250,000­
$500,000 

SBSA RFP Seed project for Electrical SATOC 

2013 FRSC Bldg 101W Surface 
Shop Lightening 

NASJAX 15-Jun-13 CONSTSVCS OTH CONST 
$250,000­
$500,000 

SBSA RFP Seed project for Electrical SATOC 

2013 FRSC Bldg 124 Switchboard 
Repalcement 

NASJAX 15-Jun-13 CO NSTSVCS OTH CO NST 
$500,000­

$ 1,000,000 
SBSA RFP Seed project for Electrical SATOC 

2013 CHANNEL WIDENING & 
S HEET PILE WALL Ware 

Creek - Cnt 3 

BRADEN TO N, 
FL 

30-Sep-1 3 CO NSTSVCS OTH CONST 
$10 ,000,000 ­
$25 ,000,000 

TBD TBD 

2013 
ANTILLES MIDDLE 

SCHOOL AC UPGRADES 

FT 
BUCHANAN 

PR 
27-Feb-1 3 CONSTSVCS OTH CONST 

$1 ,000,000 ­
$5 ,000,000 

TBD TB D 
HIGHLY CONTINGENT ON 

CUSTOMER FUNDING 

2013 
ANTILLES HIGH SCHOOL­

DOC ELECTRIC 

FT 
BUCHANAN 

PR 
12-Feb-13 CO NSTSVCS OTH CO NST 

$500,000 ­
$1,000,000 

TBD TBD 
HIGHLY CONTINGENT ON 

CUSTOMER FUNDING 

April 2013 
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2013 REMEDIAL 
INVESTIGATION/FEASIBILI 

TY STUDY 

Camp Gordon 
Johnston 

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDE R Existi ng IDIQ for BEST Serv ices 

2013 
REMOVAL OF PETROLEUM 
STORAGE TANK SYSTEM 

MAYAGUEZ 
MISSILE 
ANNEX 

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDE R Existi ng IDIQ for BEST Serv ices 

2013 

REMOVAL OF PETROLEUM 
STORAGE TANK SYSTEM 
VAULTS 

FORMER SAN 
PATRICIO, 
PUERTO 

RICO 

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDE R Existi ng IDIQ for BEST Serv ices 

2013 SITE ASSESSMENT OF 
PETROLEUM PIPELINE 
SYSTEM 

FORMER 
OPALOCKA 
AIRPORT , FL 

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDE R Existi ng IDIQ for BEST Serv ices 

OPERATIONS AND MAINTENANCE 

2013 
QA Services for Puerto Rico 
Construction Proj ect s 

Puerto Rico 15-Nov-12 OTHCONSVC SERVICES SBSA RFP 
SATOC w/ Base plus 4 o ption 
periods $10mi l capacity 

201 3 Herbicide Contract Renewal FL 30-Sep-1 3 OTHCO NSVC SUPPLIES TBD TBD IDIQSATOC 

20 13 
PORT MAYACA LOCK 
SAN DBLAST , PAINT , AN D 
REPAIRS 

PORT 
MAYACA FL 

30-Sep-13 CO NSTSVCS OTH CONST 
$5,000 ,000 ­
$1 0 ,00 0,000 

TBD T BD 
HIGHLY CONTINGENT ON 
FUNDING 

201 3 
LOCK CENTRAL CO NTRO L 
BLDG RELOCATION 

PORT 
MAYACA 

LOCK FL 
30-Sep-1 3 CO NSTSVCS OTH CONST 

$1 ,000,00 0 -
$5,000,000 

TBD T BD 
HIGHLY CONTINGENT ON 
FUNDING 

2013 
Furnish and Install 
PHOTOVOL T AIC POWER 
S UPP LY 

C&S F W.P. 
FRANKLIN 

LOCK 
South FL 

30-Sep-13 OTH CO NSVC SUPPLIES TBD GSA 
HIGHLY CO NTINGENT ON 
FUNDING 

2013 
Maj or Maintenan ce to 
st ructu re S-354 

FL 30-Sep-1 3 CO NS TSVCS OTH CONST 
$1 ,000,000 ­
$5 ,0 00,00 0 

TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

2013 
Replacment HVAC syst em 

w/SFEER or bett er 
Clewi sto n, FL 30-Sep-13 CO NS TSVCS OTH CONST TB D TBD 

HIGHLY CONTINGENT ON 
FUNDING 

April 2013 
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2013 

C&SF S-78 ORTONA 
SPILLWAY- PROCURE 
AND PLACE RIP-RAP 
BELOW APRON AT S-78 
SPILLING BASIN AND 
SHORELINE BANK 
STABILIZATION 

South FL 30-Sep-13 CONSTSVCS OTH CONST 
$1,000,000­
$5,000,000 

TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

2013 

Provide hook ups and 
materials for Replace St. 
Lucie Campground Rest 
room to accommodate Handi 
Cap 

oww 
South FL 

30-Sep-13 OTHCONSVC SUPPLIES TB D TBD 
HIGHLY CONTINGENT ON 
FUNDING 

2013 

Provide hook ups and 
materials for Orton a 
Campground Rest room to 
accommodate Handi Cap 

oww 
South FL 

30-Sep-13 OTHCONSVC SUPPLIES 
HIGHLY CONTINGENT ON 
FUNDING 

2013 Replace Aging Loader Clewiston , FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

20 13 Replace Again Crane Crane Clewiston, FL 30-Sep-13 OTHCONSVC SU PPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

201 3 

Replace aging park 
equipment( play park 
equipment, Grills, Fire rings, 
Bill boards, etc) 

Clewiston, FL 30-Sep-13 OTHCONSVC SU PPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

20 13 

Replacement of deteriating 
culvert pipes on C-43 
extenion. Pipes will variey in 
size 

OWW various 
Locks 

30-Sep-13 OT HCON SVC SU PPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

20 13 
Various supplies necessary 
for repairing extention levee 
roads and road washouts 

CENTRAL 
AND 

SOUTHERN 
FL 

30-Sep-13 OT HCON SVC SU PPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

20 13 
Various supplies used for 
fortifying culvert basins 

CENTRAL 
AND 

SOUT HERN 
FL 

30-Sep-1 3 OT HCON SVC SU PPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

20 13 
INVASIVE SPECIES I 
VEGETATION 
MANAGEMENT 

VAR IOUS 
FLORIDA 

30-Sep-1 3 OT HCON SVC SERVIC ES TBD RFP IDI Q Base plus 4 years $50 0,000 

2013 
RESTORATION SUPPORT 
SVCS- Invasive Species 

VARIOUS 
FLORIDA 

30-Sep-13 OT HCO NSVC SERVICES TBD RF P Strategy TBD by market research 

April 2013 
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2014 
Lake Okeechobee Vegetation 
Management Svcs. Cost 
type contract 

Lake 
Okeechobee 

FL 
15-Mar-14 OTHCONSVC SERVIC ES TB D RFP Strategy TBD by market research 

2013 
Supply/ Repair for Survey 
Equipment 

Jacksonville, 
FL 

30-Apr-13 OTH CO NSVC S UPPLIES TB D TBD IDIQ Base plus 4 year s 

CONSTRUCTION lOT CONTRACTING TOOLS 

2014 

DESIGN BUILD MATOC PR CARIBBEAN/ 

PUERTO 

RICO 

15-Mar-14 CONSTSVCS OTH CONST SBSA RFP 

MA TOC $25 M CAPACITY _ BASE 
PLUS 4 OPTIONS 

2013 

Military DESIGN BUILD 
23622 0 Commercial and 
Institutional Building 
Construction 

FL 15-May-13 CONSTSVC S OTH CONST 8(a) RFP 
SAT OC $4 5M CAPACITY Base 
Plu s 4 opt ions 

2013 

Military DESIGN BUILD -
23821 0 Electrical Contractors 
and Othe r Wiring In stall ation 
Contract ors 

FL 15-May-13 CONSTSVC S OT H CONS T S BSA RF P 
SAT OC $4 5M CA PACITY Base 
Plu s 4 opt ions 

201 3 

Military- DESI G N BUILD 
23822 0 Plumbing, Heating, 
and Air-Conditioning 
Contract ors 

FL 15-M ay-13 CO NSTSVCS OT H CONS T S BSA RFP 
SAT OC $45M CA PACITY Base 
Plu s 4 opt ions 

2013 
Sm all Civil Works 
Constru ction -Various 

Boundaries of 
SAJ District 

Contingent 
upon when 

"SEED" 
projec t is 
received 

CO NSTSVC S OTH CONST SBSA RFP 
MATOC $45M CAPACITY Base 
Plu s 4 options 

ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT 

2013 
Topographi c/ Hydrographic 

Surveyin g 
FL 1-May-1 3 AESVCS S ERVICES 

E DWOSB 
S DVOSB 

S B 
Brooks Act 

New ID T Contract Base w/4 
options . $4,000 ,000 MAX 
Up to 4 co ntract s t o b e award ed 

201 4 
Military Design and 

Cons tructi on Phase Servi ces 
FL FY1 4 AESVCS SE RVICES S DVOSB Brooks Act 

New ID T Contract Base w/4 
options . $7,000 ,000 MAX Highly 
contingent upon w orkload 

April 2013 
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