

\*\*\*\*\*  
 USACE / CESAJ

Adapted for CESAJ programs June 2001.

DEPARTMENT OF THE ARMY  
 U.S. ARMY CORPS OF ENGINEERS

CESAJ 01780 (May 2002)  
 -----  
 Superseding  
 CESAJ 01780 (July 2001)  
 Coordinated with  
 UFGS 01780A (November 1999)

# JACKSONVILLE DISTRICT LOCAL MASTER GUIDE SPECIFICATION

\*\*\*\*\*

## SECTION 01780

### CLOSEOUT SUBMITTALS 07/03

\*\*\*\*\*

NOTE: This guide specification covers the requirements for closeout submittals including: revised project documents, warranty management, testing, adjusting and balancing, O & M manuals, and final cleaning.

Comments and suggestions are welcome. Using E-mail for feedback is encouraged. Comments should be directed to:

Engineering Division, Design Branch, Specifications Section.

ALL COMMENTS RECEIVED WILL BE DISSEMINATED TO THE PROPER OFFICE FOR RESPONSE.

\*\*\*\*\*

## PART 1 GENERAL

\*\*\*\*\*

NOTE TO SPEC WRITER: Coordinate with the designer/customer regarding special warranty requirements and options.

\*\*\*\*\*

### 1.1 SUBMITTALS

\*\*\*\*\*

NOTE: Submittals must be limited to those necessary for adequate quality control. The importance of an item in the project should be one of the primary factors in determining if a submittal for the item should be required.

\*\*\*\*\*

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation are for information only. When used, a designation following the "G" designation identifies the office that will review the submittal for the Government. The following shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

#### SD-02 Shop Drawings

As-Built Drawings; G|COR

Drawings showing final as-built conditions of the project. The final CADD as-built drawings shall consist of 4 sets of electronic CADD drawing files in the specified format, 1 set of mylar drawings, 2 sets of blue-line prints of the mylars, 1 set of the approved working as-built drawings, and 2 CD-ROMs containing scanned .tif files scanned from the approved working as-built drawings.

#### SD-03 Product Data

As-Built Record of Equipment and Materials; [G| ]

\*\*\*\*\*  
**NOTE: Delete if not applicable to project. FILL IN BLANK WITH APPROPRIATE APPROVING OFFICE AND DELETE BRACKETS. ALSO, DELETE SEMICOLON AND REFERENCE TO "G" IF TO BE USED FOR "FIO" ONLY. WE NO LONGER SHOW "FIO".**  
 \*\*\*\*\*

[Two] [\_\_\_\_\_] copies of the record listing the as-built materials and equipment as approved during shop drawing submittal, review and approval process, incorporated into the construction of the project.

Warranty Management Plan; [G| ]

\*\*\*\*\*  
**NOTE: For use with projects requiring extended warranties. Delete if not applicable to project. FILL IN BLANK WITH APPROPRIATE APPROVING OFFICE AND DELETE BRACKETS. ALSO, DELETE SEMICOLON AND REFERENCE TO "G" IF TO BE USED FOR "FIO" ONLY. WE NO LONGER SHOW "FIO".**  
 \*\*\*\*\*

[One set] [[\_\_\_\_\_] sets] of the warranty management plan containing information relevant to the warranty of materials and equipment incorporated into the construction project, including the starting date of warranty of construction. The Contractor shall furnish with each warranty the name, address, and telephone number of each of the guarantor's representatives nearest to the project location.

Warranty Tags; [G| ]

\*\*\*\*\*  
**NOTE: For use with projects requiring extended warranties. Delete if not applicable to project.**

FILL IN BLANK WITH APPROPRIATE APPROVING OFFICE AND  
DELETE BRACKETS. ALSO, DELETE SEMICOLON AND  
REFERENCE TO "G" IF TO BE USED FOR "FIO" ONLY. WE  
NO LONGER SHOW "FIO".

\*\*\*\*\*

[Two] [\_\_\_\_\_] record copies of the warranty tags showing the  
layout and design.

Final Cleaning; [G| ]

\*\*\*\*\*

NOTE: Delete if not applicable to project. FILL IN  
BLANK WITH APPROPRIATE APPROVING OFFICE AND DELETE  
BRACKETS. ALSO, DELETE SEMICOLON AND REFERENCE TO  
"G" IF TO BE USED FOR "FIO" ONLY. WE NO LONGER SHOW  
"FIO".

\*\*\*\*\*

[Two] [\_\_\_\_\_] copies of the listing of completed final clean-up  
items.

## 1.2 PROJECT RECORD DOCUMENTS

### 1.2.1 As-Built Drawings

\*\*\*\*\*

NOTE: The USACE policy on as-built (RECORD)  
drawings is as follows:

a. Method of Preparation for Military Projects.  
The construction Contractor will prepare the final  
as-built drawings in CADD format.

b. Method of Preparation for Civil Works  
Projects. The preferred method of preparing the  
final as-built drawings is by the construction  
Contractor. The management plan for the project  
must justify the preparation of the final as-built  
drawings by any other method, such as by in-house  
personnel. Two such exceptions are "emergency  
construction" and operations work performed with  
hired labor. Revise the following specification  
paragraphs if as-builts are not to be done by the  
Contractor.

c. Customer Coordination. The method of  
producing the as-built drawings and their format  
will be discussed with the customer at the beginning  
of a project, reflected in the Memorandum of  
Understanding with the customer (if applicable) and  
the management plan for the project, and confirmed  
with the customer before issuing the construction  
solicitation.

\*\*\*\*\*

This paragraph covers as-built drawings complete, as a requirement of the  
contract. The terms "drawings," "contract drawings," "drawing files,"  
"working as-built drawings" and "final as-built drawings" refer to contract

drawings which are revised to be used for final as-built drawings.

#### 1.2.1.1 Government-Furnished Materials

One set of electronic CADD files in the specified software and format revised to reflect all bid amendments will be provided by the Government at the Preconstruction Conference for projects requiring CADD file as-built drawings.

#### 1.2.1.2 Working As-Built and Final As-Built Drawings

\*\*\*\*\*  
**NOTE: Select appropriate reference.**  
 \*\*\*\*\*

The Contractor shall revise [2] [\_\_\_\_\_] sets of paper drawings by red-line process to show the as-built conditions during the prosecution of the project. These working as-built marked drawings shall be kept current on a weekly basis and at least one set shall be available on the jobsite at all times. Changes from the contract plans which are made in the work or additional information which might be uncovered in the course of construction shall be accurately and neatly recorded as they occur by means of details and notes. All mechanical and electrical changes due to field Request for Information (RFI) process, equipment shop drawings reflecting modified data due to submittal and approval process, and contract field and design modifications shall be incorporated in the as-built mark-up drawings. Final as-built drawings shall be prepared after the completion of each definable feature of work as listed in the Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, etc., as appropriate for the project). The working as-built marked prints and final as-built drawings will be jointly reviewed for accuracy and completeness by the Contracting Officer and the Contractor prior to submission of each monthly pay estimate. The working and final as-built drawings shall show, but shall not be limited to, the following information:

- a. The actual location, kinds and sizes of all subsurface utility lines. In order that the location of these lines and appurtenances may be determined in the event the surface openings or indicators become covered over or obscured, the as-built drawings shall show, by offset dimensions to two permanently fixed surface features, the end of each run including each change in direction. Valves, splice boxes and similar appurtenances shall be located by dimensioning along the utility run from a reference point. The average depth below the surface of each run shall also be recorded.
- b. The location and dimensions of any changes within the building structure.
- c. Correct grade, elevations, cross section, or alignment of roads, earthwork, structures or utilities if any changes were made from contract plans.
- d. Changes in details of design or additional information obtained from working drawings specified to be prepared and/or furnished by the Contractor; including but not limited to fabrication, erection, installation plans and placing details, pipe sizes, insulation material, dimensions of equipment foundations, etc.
- e. The topography, invert elevations and grades of drainage

installed or affected as part of the project construction.

f. Changes or modifications which result from the final inspection.

g. Where contract drawings or specifications present options, only the option selected for construction shall be shown on the final as-built prints.

h. If borrow material for this project is from sources on Government property, or if Government property is used as a spoil area, the Contractor shall furnish a contour map of the final borrow pit/spoil area elevations.

i. Systems designed or enhanced by the Contractor; such as, but not limited to, HVAC controls, fire alarm, fire sprinkler, irrigation systems, pumping equipment, hydraulic operating system, fuel system, electrical controls, one-line diagram telemetry and SCADA system, conduit and piping layout, etc.

j. Modifications (change order price shall include the Contractor's cost to change working and final as-built drawings to reflect modifications) and compliance with the following procedures.

(1) Directions in the modification for posting descriptive changes shall be followed.

(2) A Modification Circle shall be placed at the location of each deletion.

(3) For new details or sections which are added to a drawing, a Modification Circle shall be placed by the detail or section title.

(4) For minor changes, a Modification Circle shall be placed by the area changed on the drawing (each location).

(5) For major changes to a drawing, a Modification Circle shall be placed by the title of the affected plan, section, or detail at each location.

(6) For changes to schedules or drawings, a Modification Circle shall be placed either by the schedule heading or by the change in the schedule.

(7) The Modification Circle size shall be 12.7 mm 1/2 inch diameter unless the area where the circle is to be placed is crowded. Smaller size circle shall be used for crowded areas.

#### 1.2.1.3 Drawing Preparation

The as-built drawings shall be modified as may be necessary to correctly show the features of the project as it has been constructed by bringing the contract set into agreement with approved working as-built prints, and adding such additional drawings as may be necessary. These working as-built marked prints shall be neat, legible and accurate. These drawings are part of the permanent records of this project and shall be returned to the Contracting Officer after approval by the Government. Any drawings damaged or lost by the Contractor shall be satisfactorily replaced by the Contractor at no expense to the Government.

## 1.2.1.4 Computer Aided Design and Drafting (CADD) Drawings

\*\*\*\*\*

**NOTE: Edit this paragraph to specify CADD drawings  
compatible with the customer's CADD system,  
providing the version where applicable.**

\*\*\*\*\*

Only personnel proficient in the preparation of CADD drawings shall be employed to modify the contract drawings or prepare additional new drawings. Additions and corrections to the contract drawings shall be equal in quality and detail to that of the originals. Line colors, line weights, lettering, layering conventions, and symbols shall be the same as the original line colors, line weights, lettering, layering conventions, and symbols. If additional drawings are required, they shall be prepared using the specified electronic file format applying the same graphic standards specified for original drawings. The title block and drawing border to be used for any new final as-built drawings shall be identical to that used on the contract drawings. Additions and corrections to the contract drawings shall be accomplished by incorporating the same CADD program/system used to prepare the contract design set. The Contractor will be furnished [AutoCad design files] [Microstation design files]. The electronic files will be supplied on compact disc, read-only memory (CD-ROM). The Contractor shall use the electronic design files provided by the Government at the Preconstruction Conference to prepare changes and additions to the electronic as-constructed drawings. New drawings added to the original set of drawings shall be prepared in the same CADD format used to create the original files provided by the Government. The Contractor shall not translate or change the Government-furnished files from original formats. As-built record changes shall be recorded using the manufacturer's program in which the original files were created. The Contractor shall be responsible for providing all programs and hardware necessary to prepare final as-built drawings. The Contracting Officer will review final as-built drawings for accuracy and the Contractor shall make required corrections, changes, additions, and deletions.

a. The Contract Drawing files shall be renamed in a manner related to the contract number (i.e., 98-C-10.DGN) as instructed in the Preconstruction Conference. Marked-up changes shall be made only to those renamed files. The renamed files corrected to reflect the "as-built" condition are hereafter referred to as "as-constructed" design files.

b. When final revisions have been completed, the cover sheet drawing shall show the wording "RECORD DRAWING AS-BUILT" followed by the name of the Contractor in letters at least 5 mm/16 inch high. All other contract drawings shall be marked either "AS-BUILT" drawing denoting no revisions on the sheet or "REVISED AS-BUILT" denoting one or more revisions. Original contract drawings shall be dated in the revision block. The Contractor shall sign the cover sheet of the marked-up drawings in the following manner: "I CERTIFY THAT THESE CORRECTED DRAWINGS INDICATE CONSTRUCTION AS ACTUALLY PERFORMED AND ARE AN ACCURATE REPRESENTATION OF THE SPECIFIED WORK. THESE CORRECTED DRAWINGS ARE APPROVED FOR PREPARATION OF AS-BUILT CONSTRUCTION DRAWINGS."

c. Within [[10] [30] [\_\_\_\_]] days for contracts less than \$5 million] [[20] [60] [\_\_\_\_]] days for contracts \$5 million and above]

after Government approval of all of the working as-built drawings for a phase of work, the Contractor shall prepare the final CADD as-built drawings for that phase of work and submit two sets of blue-lined prints of these drawings for Government review and approval. The Government will promptly return one set of prints annotated with any necessary corrections. Within [[7] [\_\_\_\_\_] days for contracts less than \$5 million] [[10] [\_\_\_\_\_] days for contracts \$5 million and above] the Contractor shall revise the CADD files accordingly at no additional cost and submit one set of final prints for the completed phase of work to the Government. Within [[10] [\_\_\_\_\_] days for contracts less than \$5 million] [[20] [\_\_\_\_\_] days for contracts \$5 million and above] of substantial completion of all phases of work, the Contractor shall submit the final as-built drawing package for the entire project. The submittal shall consist of 4 sets of "as-constructed" design files in [AutoCad] [Microstation] format on compact disc, read-only memory (CD-ROM); 1 set of the approved working as-built drawings; and, 2 CD-ROMs containing .tif files electronically generated or scanned from the approved set of working as-built drawings. They shall be complete in all details and identical in form and function to the contract drawing files supplied by the Government. The .tif files produced from the approved working as-builts shall be of high resolution and quality, and easily readable. Any transactions or adjustments necessary to accomplish this is the responsibility of the Contractor. The Government reserves the right to reject any drawing files it deems incompatible with the customer's CADD system. Paper prints, drawing files and storage media submitted will become the property of the Government upon final approval. Failure to submit final as-built drawing files and marked prints as specified shall be cause for withholding any payment due the Contractor under this contract. Approval and acceptance of final as-built drawings shall be accomplished before final payment is made to the Contractor.

#### 1.2.2 As-Built Record of Equipment and Materials

\*\*\*\*\*

**NOTE:** This paragraph is intended to provide data on equipment and materials incorporated in the construction of the project that cannot readily be determined after completion of construction. The data is expected to be of value for future maintenance, alteration, and repair work. The designer should predetermine the items on which data is required and list them in the DESCRIPTION column of the following form. A typical list of items would include such things as: roofing, insulation, and special wall coverings.

**NOTE TO SPEC WRITER: DELETE IF NOT APPLICABLE.**

\*\*\*\*\*

The Contractor shall furnish [one copy] [[\_\_\_\_\_]copies] of preliminary record of equipment and materials used on the project [15] [\_\_\_\_\_] days prior to final inspection. This preliminary submittal will be reviewed and returned [2] [\_\_\_\_\_] days after final inspection with Government comments. [Two] [\_\_\_\_\_] sets of final record of equipment and materials shall be submitted [10] [\_\_\_\_\_] days after final inspection. The designations shall be keyed to the related area depicted on the contract drawings. The record shall list the following data:

## RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA

Description	Specification Section	Manufacturer and Catalog, Model, and Serial Number	Composition and Size	Where Used
-------------	--------------------------	---	-------------------------	---------------

## 1.2.3 Final Approved Shop Drawings

\*\*\*\*\*  
**NOTE: DELETE IF NOT APPLICABLE.**  
 \*\*\*\*\*

The Contractor shall furnish final approved project shop drawings [30]  
 [\_\_\_\_\_] days after transfer of the completed facility.

## 1.2.4 Construction Contract Specifications

\*\*\*\*\*  
**NOTE: DELETE IF NOT APPLICABLE.**  
 \*\*\*\*\*

The Contractor shall furnish final as-built construction contract  
 specifications, including modifications thereto, [30] [\_\_\_\_\_] days after  
 transfer of the completed facility.

## 1.2.5 Real Property Equipment

\*\*\*\*\*  
**NOTE: DELETE IF NOT APPLICABLE.**  
 \*\*\*\*\*

The Contractor shall furnish a list of installed equipment furnished under  
 this contract. The list shall include all information usually listed on  
 manufacturer's name plate. The "EQUIPMENT-IN-PLACE LIST" shall include, as  
 applicable, the following for each piece of equipment installed:  
 description of item, location (by room number), model number, serial  
 number, capacity, name and address of manufacturer, name and address of  
 equipment supplier, condition, spare parts list, manufacturer's catalog,  
 and warranty. A draft list shall be furnished at time of transfer. The  
 final list shall be furnished [30] [\_\_\_\_\_] days after transfer of the  
 completed facility.

## 1.3 WARRANTY MANAGEMENT

\*\*\*\*\*  
**NOTE: A warranty package based on a cost/benefit  
 determination will be established with the customer  
 at the beginning of a project.**

**NOTE TO SPEC WRITER: FOR PROJECTS WITH EXTENDED  
 WARRANTIES; DELETE PARAGRAPH IN ITS ENTIRETY IF NOT  
 APPLICABLE. HOWEVER, IF PARAGRAPH IS USED, BE SURE**



**TO CHECK WARRANTY OF CONSTRUCTION CLAUSE ON CT-C  
CHECKLIST WHEN FRONTS PACKAGE IS REQUESTED. EDIT  
PARAGRAPH ACCORDINGLY TO MEET SITE SPECIFIC CONTRACT  
NEEDS.**

\*\*\*\*\*

### 1.3.1 Warranty Management Plan

The Contractor shall develop a Warranty Management Plan which shall contain information relevant to the Clause WARRANTY OF CONSTRUCTION of Section 00700 CONTRACT CLAUSES. At least 30 days before the planned pre-warranty conference, the Contractor shall submit the Warranty Management Plan for Government approval. The Warranty Management Plan shall include all required actions and documents to assure that the Government receives all warranties to which it is entitled. The Plan shall be in narrative form and contain sufficient detail to render it suitable for use by future maintenance and repair personnel, whether tradesmen, or of engineering background, not necessarily familiar with this contract. The term "status" as indicated below shall include due date and whether item has been submitted or was accomplished. Warranty information made available during the construction phase shall be submitted to the Contracting Officer for approval prior to each monthly pay estimate. Approved information shall be assembled in a binder and shall be turned over to the Government upon acceptance of the work. The construction warranty period shall begin on the date of project acceptance and shall continue for the full product warranty period. A joint 4 month and 9 month warranty inspection shall be conducted, measured from time of acceptance, by the Contractor, Contracting Officer and the Customer Representative. Information contained in the Warranty Management Plan shall include, but shall not be limited to, the following:

a. Roles and responsibilities of all personnel associated with the warranty process, including points of contact and telephone numbers within the organizations of the Contractors, subcontractors, manufacturers or suppliers involved.

b. Listing and status of delivery of all Certificates of Warranty for extended warranty items, to include roofs, HVAC balancing, pumps, motors, transformers, and for all commissioned systems such as fire protection and alarm systems, sprinkler systems, lightning protection systems, etc.

c. A list for each warranted equipment, item, feature of construction or system indicating:

1. Name of item.
2. Model and serial numbers.
3. Location where installed.
4. Name and phone numbers of manufacturers or suppliers.
5. Names, addresses and telephone numbers of sources of spare parts.
6. Warranties and terms of warranty. This shall include one-year overall warranty of construction. Items which have extended warranties shall be indicated with separate warranty expiration dates.
7. Cross-reference to warranty certificates as applicable.
8. Starting point and duration of warranty period.
9. Summary of maintenance procedures required to continue the warranty in force.

10. Cross-reference to specific pertinent Operation and Maintenance Manuals.

11. Organization, names and phone numbers of persons to call for warranty service.

12. Typical response time and repair time expected for various warranted equipment.

d. The Contractor's plans for attendance at the 4 and 9 month post-construction warranty inspections conducted by the Government.

e. Procedure and status of tagging of all equipment covered by extended warranties.

f. Copies of instructions to be posted near selected pieces of equipment where operation is critical for warranty and/or safety reasons.

#### 1.3.2 Performance Bond

The Contractor's Performance Bond [shall remain effective throughout the construction period] [\_\_\_\_\_].

a. In the event the Contractor fails to commence and diligently pursue any construction warranty work required, the Contracting Officer will have the work performed by others, and after completion of the work, will charge the remaining construction warranty funds of expenses incurred by the Government while performing the work, including, but not limited to administrative expenses.

b. In the event sufficient funds are not available to cover the construction warranty work performed by the Government at the Contractor's expense, the Contracting Officer will have the right to recoup expenses from the bonding company.

c. Following oral or written notification of required construction warranty repair work, the Contractor shall respond in a timely manner. Written verification will follow oral instructions. Failure of the Contractor to respond will be cause for the Contracting Officer to proceed against the Contractor.

#### 1.3.3 Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting Officer, the Contractor shall meet with the Contracting Officer to develop a mutual understanding with respect to the requirements of this section. Communication procedures for Contractor notification of construction warranty defects, priorities with respect to the type of defect, reasonable time required for Contractor response, and other details deemed necessary by the Contracting Officer for the execution of the construction warranty shall be established/reviewed at this meeting. In connection with these requirements and at the time of the Contractor's quality control completion inspection, the Contractor shall furnish the name, telephone number and address of a licensed and bonded company which is authorized to initiate and pursue construction warranty work action on behalf of the Contractor. This point of contact will be located within the local service area of the warranted construction, shall be continuously available, and shall be responsive to Government inquiry on warranty work action and status. This requirement does not relieve the Contractor of any of its responsibilities in connection with other portions of this provision.

#### 1.3.4 Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, the Contractor shall respond to construction warranty service requirements in accordance with the "Construction Warranty Service Priority List" and the three categories of priorities listed below. The Contractor shall submit a report on any warranty item that has been repaired during the warranty period. The report shall include the cause of the problem, date reported, corrective action taken, and when the repair was completed. If the Contractor does not perform the construction warranty within the time frames specified, the Government will perform the work and back charge the construction warranty payment item established.

a. First Priority Code 1. Perform onsite inspection to evaluate situation, and determine course of action within 4 hours, initiate work within 6 hours and work continuously to completion or relief.

b. Second Priority Code 2. Perform onsite inspection to evaluate situation, and determine course of action within 8 hours, initiate work within 24 hours and work continuously to completion or relief.

c. Third Priority Code 3. All other work to be initiated within 3 work days and work continuously to completion or relief.

d. The "Construction Warranty Service Priority List" is as follows:

\*\*\*\*\*  
**NOTE: THE FOLLOWING IS A TYPICAL EXAMPLE OF  
 WARRANTY ITEMS THAT MAY BE NEEDED; EDIT PARAGRAPH  
 ACCORDINGLY TO BE SITE SPECIFIC FOR CONTRACT.**  
 \*\*\*\*\*

##### Code 1-Air Conditioning Systems

- (1) Recreational support.
- (2) Air conditioning leak in part of building, if causing damage.
- (3) Air conditioning system not cooling properly.

##### Code 1-Doors

- (1) Overhead doors not operational, causing a security, fire, or safety problem.
- (2) Interior, exterior personnel doors or hardware, not functioning properly, causing a security, fire, or safety problem.

##### Code 3-Doors

- (1) Overhead doors not operational.
- (2) Interior/exterior personnel doors or hardware not functioning properly.

##### Code 1-Electrical

- (1) Power failure (entire area or any building operational after 1600 hours).
- (2) Security lights.
- (3) Smoke detectors.

##### Code 2-Electrical

- (1) Power failure (no power to a room or part of building).
- (2) Receptacle and lights (in a room or part of building).

Code 3-Electrical  
Street lights.

Code 1-Gas  
(1) Leaks and breaks.  
(2) No gas to family housing unit or cantonment area.

Code 1-Heat  
(1) Area power failure affecting heat.  
(2) Heater in unit not working.

Code 2-Kitchen Equipment  
(1) Dishwasher not operating properly.  
(2) All other equipment hampering preparation of a meal.

Code 1-Plumbing  
(1) Hot water heater failure.  
(2) Leaking water supply pipes.

Code 2-Plumbing  
(1) Flush valves not operating properly.  
(2) Fixture drain, supply line to commode, or any water pipe leaking.  
(3) Commode leaking at base.

Code 3-Plumbing  
Leaky faucets.

Code 3-Interior  
(1) Floors damaged.  
(2) Paint chipping or peeling.  
(3) Casework.

Code 1-Roof Leaks  
Temporary repairs will be made where major damage to property is occurring.

Code 2-Roof Leaks  
Where major damage to property is not occurring, check for location of leak during rain and complete repairs on a Code 2 basis.

Code 2-Water (Exterior)  
No water to facility.

Code 2-Water (Hot)  
No hot water in portion of building listed.

Code 3-All other work not listed above.

#### 1.3.5 Warranty Tags

At the time of installation, each warranted item shall be tagged with a durable, oil and water resistant tag approved by the Contracting Officer. Each tag shall be attached with a copper wire and shall be sprayed with a silicone waterproof coating. The date of acceptance and the QC signature shall remain blank until project is accepted for beneficial occupancy. The tag shall show the following information.

- a. Type of product/material\_\_\_\_\_.
- b. Model number\_\_\_\_\_.
- c. Serial number\_\_\_\_\_.
- d. Contract number\_\_\_\_\_.
- e. Warranty period\_\_\_\_\_from\_\_\_\_\_to\_\_\_\_\_.
- f. Inspector's signature\_\_\_\_\_.
- g. Construction Contractor\_\_\_\_\_.
- Address\_\_\_\_\_.
- Telephone number\_\_\_\_\_.
- h. Warranty contact\_\_\_\_\_.
- Address\_\_\_\_\_.
- Telephone number\_\_\_\_\_.
- i. Warranty response time priority code\_\_\_\_\_.
- j. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE DURING THE WARRANTY PERIOD.

#### 1.4 MECHANICAL TESTING, ADJUSTING, BALANCING, AND COMMISSIONING

\*\*\*\*\*  
**NOTE: The designer will edit this paragraph as required for projects that include mechanical systems. DELETE IF NOT APPLICABLE.**  
 \*\*\*\*\*

Prior to final inspection and transfer of the completed facility; all reports, statements, certificates, and completed checklists for testing, adjusting, balancing, and commissioning of mechanical systems shall be submitted to and approved by the Contracting Officer as specified in applicable technical specification sections.

#### 1.5 OPERATION AND MAINTENANCE MANUALS

\*\*\*\*\*  
**NOTE: DELETE IF NOT APPLICABLE.**  
 \*\*\*\*\*

Operation manuals and maintenance manuals shall be submitted as specified. Operation manuals and maintenance manuals provided in a common volume shall be clearly differentiated and shall be separately indexed. Refer to Section 01781 OPERATION AND MAINTENANCE DATA.

#### 1.6 FINAL CLEANING

\*\*\*\*\*  
**NOTE: EDIT ACCORDINGLY TO BE SITE SPECIFIC.**  
 \*\*\*\*\*

\*\*\*\*\*

The premises shall be left broom clean. Stains, foreign substances, and temporary labels shall be removed from surfaces. Carpet and soft surfaces shall be vacuumed. Equipment and fixtures shall be cleaned to a sanitary condition. Filters of operating equipment shall be [cleaned] [replaced]. Debris shall be removed from roofs, drainage systems, gutters, and downspouts. Paved areas shall be swept and landscaped areas shall be raked clean. The site shall have waste, surplus materials, and rubbish removed. The project area shall have temporary structures, barricades, project signs, [\_\_\_\_\_] and construction facilities removed. A list of completed clean-up items shall be submitted on the day of [final inspection] [\_\_\_\_\_].

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

-- End of Section --