
FY2013 – Forecasted Acquisition Strategy- 
Jacksonville District – Revised June 17, 2013 
 
DISCLAIMER: The forecast data is for planning purposes, does not represent a pre-
solicitation synopsis, does not constitute an invitation for bid or request for proposal, and 
is not a commitment by the government to purchase the desired products and services.   
This forecast is based on the best information available and is not intended to be all-
inclusive. The information provided in this forecast is subject to modification and is in no 
way binding on the Government. These requirements may or may not be executed and 
are contingent upon funding, real estate, permits, etc.   
 
Dates provided are approximate only; therefore you must monitor Federal Business 
Opportunities(FedBizOpps) www.fbo.gov  to see if and when these requirements are 
announced.  You may monitor Jacksonville District requirements by searching on 
“W912EP” in FBO.  
 
All AESVCS will be issued as task orders under existing AE contracts and are listed to 
aid in subcontracting opportunities for small businesses.  
 
All acquisition strategy noted is subject to change based on market research and as the 
requirements are further definitized.  Disclosure of magnitude is subject to change 
without notice.  
 
DEFINITIONS  
 
AESVCS     Architect Engineer Services  
BEST Basewide Environmental Support Type        

Services   
CONSTSVCS       Construction Services  
FFP Firm Fixed Price 
IDIQ Indefinite Delivery Indefinite Quantity  
IDT Indefinite Type 
IFB Invitation for Bid 
MATOC Multiple Award Task Order Contract 
OTHERCONSVC Other Contractual services (usually      

professional services type) 
RFP Request for Proposal 
SATOC Single Award Task Order Contract 
SBSA Small Business Set-Aside 
TBD       To Be Determined 
UNR Unrestricted 
VA Veteran’s Administration 
 
 
Any questions concerning this FY2013 Forecast contact Beth Myers at  
(904) 232-1150.   

http://www.fbo.gov/
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2013 

WATER RESOURCES- FLOOD PROTECTION, COASTAL, AND NAVIGATION 

Miami Beach Sect. 227 
HIGHLY CONTINGENT ON 

2013 Breakwater Reef Ball 
Miami Beach 

30-sep-13 CONSTSVCS 
OTHER $1,000,000 -

TBD TBD 
FUNDING ERDC provides funding 

Construction 
Breakwaters CONSTRUCTION $5,000,000 for this R&D construction project 

(Reef Ball) 

Beach Renourishment 
Dade Co. 

$10,000,000 -
Two B/A's to be used; offshore s. 

2013 BEC&HP - 1-Sep-13 CONSTSVCS DREDGING UNRESTRICTED IFB of Gov't Cut and offshore of Sunny 
Contract #G 

Cont. # G 
$25,000,000 Isles 

Miami Harbor Deepening - 50 Miami Harbor $100,000,000 -
AWARDED 

2013 11-Jun-13 CONSTSVCS DREDGING UNRESTRICTED RFP Great Lakes Dredge & Dock 
Feet Deepening $250,000,000 

W912EP-13-C-0015 

2013 Caged Fish Study 
Miami Harbor, 

15-Jan-13 OTHCONSVCS SERVICES TBD TBD 
FL 

2013 Beach Renourishment Palm Beach 
15-Aug-13 CONSTSVCS DREDGING 

$10,000,000 - UNRESTRICTED IFB 
Captiva Island Harbor O&M $25,000,000 

Port 
$5,000,000 -2013 Maintenance Dredging Everglades 30-Jan-12 CONSTSVCS DREDGING UNRESTRICTED IFB 

Harbor 
$10,000,000 

Dredging MATOC 
South Atlantic Group IV for Dredging MATOC 

2013 Miscellaneous Maintenance 11-Dec-12 CONSTSVCS DREDGING UNRESTRICTED RFP 
Projects 

Division $500,000,000 Base w/4 options 

Tampa Harbor Upland Upland 
OTHER $10,000,000 -2013 Disposal DMDF (Dike Disposal 3D I 1-Sep-13 CONSTSVCS SBSA RFP Highly Contingent on funding 

Raising) Tampa Bay 
CONSTRUCTION $25,000,000 

Cuts D, 

2013 
Dredging Tampa Harbor Sparkman, 11-Dec-12 CONSTSVCS DREDGING 

$5,000,000 - UNRESTRICTED TASK ORDER AWARDED 
O&M YBOR, Port $10,000,000 

Sutton East 

2013 
Martin County Beach Martin County, 

14-Dec-12 CONSTSVCS DREDGING 
$5,000,000-

UNRESTRICTED TASK ORDER Group I Dredging MATOC 
Renourishment FL $10,000,000 

2013 
Maintenance Dredging - Canaveral 

10-Apr-13 CONSTSVCS DREDGING 
$5,000,000-

UNRESTRICTED TASK ORDER AWARDED Canaveral Harbor Harbor, FL $10,000,000 

2013 IWW Jax to Miami Sawpit 
Nassau 

30-Mar-13 CONSTSVCS DREDGING 
$1,000,000 -

SBSA TASK ORDER Group II Dredging MATOC 
County, FL $5,000,000 

2013 
Kings Bay Inner Channel Camden 

16-Apr-13 CONSTSVCS DREDGING 
$5,000,000-

SBSA TASK ORDER Group II Dredging MATOC 
Maintenance Dredging County, GA $10,000,000 

1 June 17,2013 
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2013 
Shore Protection Program - Nassau 

17-Jun-13 CONSTSVCS DREDGING 
$5,000,000-

UNRESTRICTED TBD 
Re-nourishment County, FL $10,000,000 

2013 Maintenance Dredging 
Palm Beach 

28-Jun-13 CONSTSVCS DREDGING 
$5,000,000-

UNRESTRICTED TASK ORDER Dredging MATOC 
Harbor $10,000,000 

Beach 
Brevard $10,000,000 -2013 RenourishmenUDredging Mid- 15-Aug-13 CONSTSVCS DREDGING UNRESTRICTED TASK ORDER Dredging MA TOC 

Reach 
County, FL $25,000,000 

2013 
Maintenance Dredging - Jax Duval County, 15-Aug-13 CONSTSVCS DREDGING 

$1,000,000 -
TBD TBD 

Harbor FL $5,000,000 

2013 
Maintenance Dredging -

Mayport, FL 30-Aug-13 CONSTSVCS DREDGING 
$1,000,000 -

TBD TBD 
Mayport $5,000,000 

2013 IWW Jax to Miami IR1 
Indian River 

30-Sep-13 CONSTSVCS DREDGING 
$1,000,000 -

SBSA TASK ORDER Group II Dredging MATOC 
County, FL $5,000,000 

2013 Beach Renourishment Fort Pierce, FL 12-Apr-13 CONSTSVCS DREDGING 
$5,000,000- UNRESTRICTED TASK ORDER Group I Dredging MATOC 
$10,000,000 

2013 
ANNUAL O&M OF FEDERAL 

Ybor Channel 30-Aug-13 CONSTSVCS DREDGING 
$5,000,000-

UNRESTRICTED TASK ORDER 
CHANNEL $10,000,000 

CONSTRUCTION - HERBERT 
CULVERT 7/9!Taylor Creek HOOVER $5,000,000-

2013 CULVERT REMOVALS DIKE 1-Jan-13 CONSTSVCS OTH CONST 
$10,000,000 

SBSA RFP AWARDED 

2013 CONSTRUCTION CULVERT HERBERT 
5/5A REPLACEMENT HOOVER 15-Aug-13 CONSTSVCS OTH CONST 

$25,000,000 -
UNRESTRICTED RFP 

WATER CONTROL STRUCTURE 

DIKE $100,000,000 REMOVAL 

CONSTRUCTION CULVERT HERBERT 
2013 10/12 REPLACEMENT HOOVER 6-Sep-13 CONSTSVCS OTH CONST $25,000,000 - UNRESTRICTED RFP 

WATER CONTROL STRUCTURE 

DIKE $100,000,000 REMOVAL 

CONSTRUCTION CULVERT HERBERT 

2013 13/8 REPLACEMENT HOOVER 15-sep-13 CONSTSVCS OTH CONST 
$25,000,000 -

UNRESTRICTED RFP 
WATER CONTROL STRUCTURE 

DIKE $100,000,000 REMOVAL 

Seepage Management Test HERBERT 
2013 Facility HOOVER 30-Aug-13 CONSTSVCS OTH CONST $10,000,000 - UNRESTRICTED RFP Under Evaluation 

DIKE $25,000,000 

HERBERT 

2013 Geotechnical Testing HOOVER 1-Jan-13 AESVCS SERVICES UNRESTRICTED TASK ORDER Existing AE IDIQ Contract 
DIKE 

Water Control Structure 
HERBERT 

2014 HOOVER 15-Aug-14 CONSTSVCS $10,000,000 - UNRESTRICTED RFP 
Culvert 6 Placement DIKE $25,000,000 

2 June 17,2013 
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HERBERT 

2014 Water Control Structure HOOVER 15-Aug-14 CONSTSVCS $10,000,000 - UNRESTRICTED RFP 
Culvert 1 Oa Placement DIKE $25,000,000 

Water Control Structure 
HERBERT 

$10,000,000 -
2014 HOOVER 15-Aug-14 CONSTSVCS UNRESTRICTED RFP 

Culvert 12a Placement 
DIKE $25,000,000 

HERBERT 

2014 Water Control Structure HOOVER 15-Aug-14 CONSTSVCS $10,000,000 - UNRESTRICTED RFP 
Culvert 2 Placement DIKE $25,000,000 

Rio Puerto Nuevo CNT 2C 
Rio Puerto 

$10,000,000 -
2013 Nuevo - San 30-Sep-13 CONSTSVCS OTH CONST UNRESTRICTED RFP 

Channel Construction 
Juan, PR 

$25,000,000 

Rio Puerto Nuevo CNT 2C 
Rio Puerto 

$10,000,000 -2013 Nuevo - San 30-Sep-13 CONSTSVCS OTH CONST UNRESTRICTED IFB 
Stilling Basin Construction 

Juan, PR 
$25,000,000 

Portuguese Dam -
Portuguese 

$1,000,000 - SUBJECT TO AVAILABILITY OF 
2013 Recreational Sites Dam, Ponce, 30-Nov-13 CONSTSVCS OTH CONST 

$5,000,000 
SB Program TBD 

FUNDS PR 
Environmental Testing Mayport Naval 

2013 Station, Fl 15-Mar-13 OTHCONSVC SERVICES SBSA TASK ORDER Existing IDIQ for Professional Svcs 

INDIAN 

CULTURAL RESOURCE RIVER, 
2013 

SURVEYS BREVARD CO 6-Sep-13 OTHCONSVC OTH CONST TBD TBD 
FL 

2013 QA Support During HERBERT 
Existing IDIQ Contract for QA 

Construction HOOVER 15-Aug-13 OTHCONSVC SERVICES SBSA TASK ORDER 
DIKE 

Services 

2013 EDC QA AND LAB SVCS Portuguese Professional SVCS TO PROVIDE 
PDAM Dam, Ponce, 30-0ct-12 OTHCONSVC SERVICES UNRESTRICTED TASK ORDER EDC QA AND LAB SUPPORT 

PR 

2013 PORTUGUES DAM Portuguese Existing AE IDIQ Contract 
Independent External Peer Dam, Ponce, 1-Jan-13 AESVCS SERVICES UNRESTRICTED TASK ORDER 

Review PR 

2013 PORTUGUES DAM Portuguese Existing AE IDIQ Contract 
Constructions Survey Dam, Ponce, 1-Jan-13 AESVCS SERVICES TBD TASK ORDER 

PR 

2013 ENVIRONMENTAL LIDO KEY -
MONITORING BENTHIC BIG 
SURVEY FOR NEPA & SARASOTA 15-sep-13 OTHCONSVC SERVICES TBD TASK ORDER 

WQC PERMITTING PASS 

3 June 17,2013 
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2013 LIDO KEY -

CULTURAL RESOURCE BIG 

SURVEYS SARASOTA 15-sep-13 OTHCONSVC SERVICES SBSA TASK ORDER 

PASS 

2013 HARDBOTTOM Palm Beach 
CHARACTERIZATION FOR Harbor, FL 

2000' EXT. OF BEACH 1-Feb-13 OTHCONSVC SERVICES TBD TBD 

DISPOSAL 

2013 Beach Survey Broward 
9-Jan-13 AESVCS SERVICES SBSA TASK ORDER 

Existing AE IDIQ Contract 
County, FL 

2013 Survey Canaveral 
15-0ct-13 AESVCS SERVICES SBSA TASK ORDER 

Existing AE IDIQ Contract 
Harbor, FL 

2013 Mangrove Mitigation Services Pinones, 
1-Aug-13 OTHCONSVC SERVICES SB Program TBD Puerto Rico 

2013 SURVEY FOR SAND BREVARD Existing AE IDIQ Contract 
BYPASS - Borrow and Beach COUNTY, FL 30-0ct-12 AESVCS SERVICES SBSA TASK ORDER 

Area 

2013 Geotechnical SUBSURFACE BREVARD Existing AE IDIQ Contract 
INVESTIGATION COUNTY 

15-Jan-13 AESVCS SERVICES TBD TASK ORDER 

2013 SURVEY MANATEE Existing AE IDIQ Contract 
HARBOR 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER 

2013 SURVEY CANAVERAL Existing AE IDIQ Contract 
HARBOR, FL 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER 

2013 V ILINI I Y U t 

LO NGBOAT 
MIGITATION MONITORING 

PASS, 30-sep-13 OTHCONSVC SERVICES TBD TBD & SURVEY FOR NEPA 
SUNSHINE 

SKYWAY 
2013 CONDIT IONAL SURVEY SANJUAN Existing AE IDIQ Contract 

PUERTO 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER 
RICO 

2013 CONDITIONAL FT. PIERCE Existing AE IDIQ Contract 
SURVEYS/Beach BEACH, FL 30-Jan-13 AESVCS SERVICES UNRESTRICTED TASK ORDER 

Renourishment 

4 June 17,2013 



-w c 
WI- 0 
!!2< IX >- :I: ::J 1-C w IX 1- 0 z IXC i! c 0 w 

0 WIX i= IX (!) ::E 0 
i= 1->< z < w 1-

(!) w < ~h: w lil: 3: 1- z ...J (.) IX < w z 
IX 1- 0 c< g 

0 < (.) ::E i= rn < i= c w ...J W I- 1- 3: w w (.)I-
>- 1- 1- 1- (.) (.) w c IX < z 

(.) (.) !rl~ ~ 
u.. 1- ~ ...J 0 iw Cii IX w w w (.) 1-::E < .., .., It- 1- w - ~ Cf: 0 z::E (.) 0 0 O z z CL 1- ...J 1- IX 8g !!2 IX IX IXo 0 >- rn< w CL u.. CL CL CLu (.) 1- W> rn 

2013 Surveys O&M Ponce Ponce, Puerto Existing AE IDIQ Contract 
Rico 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER 

2013 Rio Puerto Nuevo Cnt 2D & E Rio Puerto 
Surveys for P&S Nuevo - San 1-Sep-13 AESVCS SERVICES SBSA TASK ORDER Existing AE IDIQ Contract 

Juan, FL 

2013 Geotechnical Port Existing AE IDIQ Contract 
INVESTIGATION Everglades 30-sep-13 AESVCS SERVICES UNRESTRICTED TASK ORDER 

Harbor, FL 

2013 GEOTECHNICAL LAKE WORTH Existing AE IDIQ Contract 
INVESTIGATION INLET/PALM 

BEACH 30-sep-13 AESVCS SERVICES UNRESTRICTED TASK ORDER 

HARBOR 

2013 Emergency Maintenance and Treasure 
29-Apr-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection Island ON FUNDING 

2013 Emergency Maintenance and Brevard South 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection ON FUNDING 

2013 Emergency Maintenance and Brevard North 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection ON FUNDING 

2013 Emergency Maintenance and Martin County 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection ON FUNDING 

2013 Emergency Maintenance and Captiva 
13-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection ON FUNDING 

2013 Emergency Maintenance and IWW J toM 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection Crossroads ON FUNDING 

2013 Gasparilla Lee Dredging MATOC CONTINGENT 

Emergency Maintenance and & Pinellas ON FUNDING 

Shore Protection County 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

2013 Emergency Maintenance and St. Lucie Inlet 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection ON FUNDING 

2013 Emergency Maintenance and IWW J toM 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection Bakers ON FUNDING 

2013 Emergency Maintenance and Ponce De 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 
Shore Protection Leon Inlet ON FUNDING 

5 June 17,2013 
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2013 Palm Beach Dredging MATOC CONTINGENT 
Emergency Maintenance and North Boca 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER ON FUNDING 

Shore Protection Raton 

2013 Emergency Maintenance and Fr. Pierce Inlet 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 

Shore Protection ON FUNDING 

2013 Emergency Maintenance and Plam Beach 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 

Shore Protection Jupiter ON FUNDING 

2013 
Emergency Maintenance 

Broward 
Segment II OTHER $5,000,000-

Beach Erosion and Shore 30-Aug-13 CONSTSVCS 
CONSTRUCTION $1 0,000,000 

IFB SBSA 
Protection 

2013 
Emergency Maintenance and 

St. Augustine Dredging MATOC CONTINGENT 

Shore Protection 
Inlet 31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER ON FUNDING 

2013 Emergency Maintenance and Manatee 
31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 

Dredging MATOC CONTINGENT 

Shore Protection County ON FUNDING 

2013 
Emergency Maintenance and Plam Beach 

31-Jul-13 CONSTSVCS DREDGING TBD TBD TASK ORDER 
Dredging MATOC CONTINGENT 

Shore Protection Delray ON FUNDING 

ECOSYSTEM RESTORATION- SOUTH FLORIDA ECOSYSTEM RESTORATION (SFEER), FOUNDATION PROJECTS(KISSIMMEE 
RIVER RESTORATION, MODIFIED WATER DELIVERIES PROJECTS) 

2013 CONSTRUCTION Basin 2 Hendry $5,000,000 -
Seminole Big Cypress County, FL 

31-Aug-13 CONSTSVCS OTH CONST 
$10,000,000 

TBD TBD 

2013 USDOI Existing AE IDIQ Contract 

SURVEYS - EDC 
MODIFIED 

1-0ct-12 AESVCS SERVICES SBSA TASK ORDER 
WATERS TO 

ENP 

2013 

Contract 10B MacArthur Kissimmee 
1-Sep-13 CONSTSVCS OTH CONST 

$5,000,000 -
SDVOSB IFB Ditch Backfill River, FL $10,000,000 

2013 TESTING - FOOT USDOI Existing IDIQ Contract 
REQUIREMENTS MODIFIED 

WATERS TO 
1-0ct-12 OTHCONSVC SERVICES SBSA TASK ORDER 

ENP 

2013 Loxahaatchee River WatershE Palm Beach 
County, FL 

15-Dec-12 OTHCONSVC SERVICES SBSA GSA 

6 June 17,2013 
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2013 Everglades Restoration 
T ransition Plan Broward 

15-Dec-12 OTHCONSVC SERVICES SBSA GSA 
County, FL 

2013 CULTURAL RESOURCE 
SURVEYS LEE COUNTY 15-Jun-13 OTHCONSVC SERVICES SBSA GSA 

2013 CULTURAL RESOURCE LIDO KEY -
SURVEYS BIG 

SARASOTA 
23-Jun-13 OTHCONSVC SERVICES SBSA GSA 

PASS 

2013 PSRP PROTECTION 
FEATURES PICAYUNE 15-Jul-13 CONSTSVCS OTH CONST $10,000,000 -

TBD TBD 
CONSTRUCTION STRAND FL $25,000,000 

2013 C-51 Culvert Repairs -5 
West Palm $5,000,000 -

HubZone MATOC 

Beach, FL 
31-Jul-13 CONSTSVCS OTH CONST 

$10,000,000 
HubZone TASK ORDER 

2013 Construction S-319 TRASH WPBC C-51 
26-Aug-13 CONSTSVCS OTH CONST 

$5,000,000 - SBSA RFP RAKE System S-319 $10,000,000 
2013 Construction Miller Pump PICAYUNE 

30-Aug-13 CONSTSVCS OTH CONST 
$25,000,000 -

UNRESTRICTED RFP 
W912EP-13-R-0013 

Station STRAND $100,000,000 

2013 C-51 CELL Culvert 6/7 West Palm 
30-sep-13 CONSTSVCS OTH CONST 

$5,000,000 -
HubZone TASK ORDER 

Existing HUBZone MATOC 
REPAIRS Beach, FL $10,000,000 

Cultural Resource 
Investigation involving historic 

and environmental 

2013 
background research and 

archeological testing that will South Florida 30-Jun-13 OTHCONSVC SERVICES GSA TASK ORDER 

be used in the Everglades 
Restoration Transition Plan 

(ERTP 

7 June 17,2013 
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INTERAGENCY & INTERNATIONAL SERVICES (liS) 

2013 DESIGN BUILD - FRCSE 
$500,000 -

AUTOCLAVE COOLING NASJAX 15-Jun-13 CONSTSVCS OTH CONST SBSA RFP Seed project for Mechnical SATOC 
SYSTEM 

$1,000,000 

2013 
DESIGN BUILD - FRCSE 

NASJAX 15-Jun-13 CONSTSVCS OTH CONST 
$1,000,000 -

8(a) RFP Seed project for General SATOC 
BLDG 101C BLAST BOOTH $5,000,000 

2013 FRSC Bldg 101 U 480V 
NASJAX 15-Jun-13 CONSTSVCS OTH CONST 

$250,000 -
SBSA RFP Seed project for Electrical SATOC 

Busway Repalcement $500,000 

2013 FRSC Bldg 101W Surface 
NASJAX 15-Jun-13 CONSTSVCS OTH CONST 

$250,000 -
SBSA RFP Seed project for Electrical SATOC 

Shop Lightening $500,000 

2013 FRSC Bldg 124 Switchboard 
NASJAX 15-Jun-13 CONSTSVCS OTH CONST 

$500,000 -
SBSA RFP Seed project for Electrical SATOC 

Repalcement $1,000,000 

2013 CHANNEL WIDENING 
BRADENTON, $10,000,000 -

Cedar Hammock (Wares 30-sep-13 CONSTSVCS OTH CONST SBSA IFB W912EP-13-B-0004 

Creek) - Cnt 3 
FL $25,000,000 

2013 FT 
ANTILLES MIDDLE 

BUCHANAN 27-Feb-13 CONSTSVCS OTH CONST 
$1 ,000,000 -

TBD TBD 
HIGHLY CONTINGENT ON 

SCHOOL AC UPGRADES 
PR 

$5,000,000 CUSTOMER FUNDING 

2013 
ANTILLES HIGH SCHOOL - FT 

$500,000 - HIGHLY CONTINGENT ON 
BUCHANAN 12-Feb-13 CONSTSVCS OTH CONST TBD TBD 

DOC ELECTRIC PR $1,000,000 CUSTOMER FUNDING 

2013 REMEDIAL 
INVESTIGATION/FEASIBILI 

Camp Gordon 
30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services 

TYSTUDY 
Johnston 

2013 
REMOVAL OF PETROLEUM 

MAYAGUEZ 

STORAGE TANK SYSTEM 
MISSILE 30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services 
ANNEX 

2013 

REMOVAL OF PETROLEUM 
FORMER SAN 

STORAGE TANK SYSTEM 
PATRICIO, 

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services 
PUERTO 

VAULTS 
RICO 

2013 SITE ASSESSMENT OF FORMER 
PETROLEUM PIPELINE OPALOCKA 30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services 
SYSTEM AIRPORT, FL 
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OPERATIONS AND MAINTENANCE 

East West Guide Wall 
$5,000,000 -

2013 Installation Replacement Canaveral 30-Sep-13 CONSTSVCS OTH CONST SBSA IFB 
Project Locks FL 

$10,000,000 

2013 
QA Services for Puerto Rico 

Puerto Rico 15-Nov-12 OTHCONSVC SERVICES SBSA RFP 
SATOC w/Base plus 4 option 

Construction Projects periods $1 Omil capacity 

2013 Herbicide Contract Renewal FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD IDIQSATOC 

PORT MAYACA LOCK 
PORT $5,000,000 - HIGHLY CONTINGENT ON 

2013 SANDBLAST, PAINT, AND 30-sep-13 CONSTSVCS OTH CONST TBD TBD 
REPAIRS 

MAYACA FL $10,000,000 FUNDING 

LOCK CENTRAL CONTROL 
PORT 

$1,000,000 - HIGHLY CONTINGENT ON 
2013 MAYACA 30-sep-13 CONSTSVCS OTH CONST TBD TBD 

BLDG RELOCATION 
LOCK FL 

$5,000,000 FUNDING 

Furnish and Install 
C&SF W .P. 
FRANKLIN HIGHLY CONTINGENT ON 

2013 PHOTOVOL T A IC POWER 
LOCK 

30-sep-13 OTHCONSVC SUPPLIES TBD GSA 
FUNDING 

SUPPLY 
South FL 

2013 
Major Maintenance to 

FL 30-sep-13 CONSTSVCS OTH CONST $1,000,000 -
TBD TBD 

HIGHLY CONTINGENT ON 
Structure S-354 $5,000,000 FUNDING 

2013 
Replacment HVAC system 

Clewiston, FL 30-sep-13 CONSTSVCS OTH CONST TBD TBD 
HIGHLY CONTINGENT ON 

w/SFEER or better FUNDING 

C&SF S-78 ORTONA 
SPILLWAY - PROCURE 
AND PLACE RIP-RAP 

$1,000,000 - HIGHLY CONTINGENT ON 
2013 BELOW APRON AT S-78 South FL 30-sep-13 CONSTSVCS OTH CONST TBD TBD 

SPILLING BASIN AND 
$5,000,000 FUNDING 

SHORELINE BANK 
STABILIZATION 

Provide hook ups and 
materials for Replace St. oww HIGHLY CONTINGENT ON 

2013 Lucie Campground Rest 
South FL 

30-sep-13 OTHCONSVC SUPPLIES TBD TBD 
FUNDING room to accommodate Handi 

Cap 

Provide hook ups and 

2013 
materials for Ortona oww 

30-sep-13 OTHCONSVC SUPPLIES 
HIGHLY CONTINGENT ON 

Campground Rest room to South FL FUNDING 
accommodate Handi Cap 
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2013 Replace Aging Loader Clewiston, FL 30-sep-13 OTHCONSVC SUPPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

2013 Replace Again Crane Crane Clewiston, FL 30-sep-13 OTHCONSVC SUPPLIES TBD TBD 
HIGHLY CONTINGENT ON 
FUNDING 

Replace aging park 

2013 
equipment( play park 

Clewiston, FL 30-sep-13 OTHCONSVC SUPPLIES TBD TBD 
HIGHLY CONTINGENT ON 

equipment, Grills, Fire rings, FUNDING 
Bill boards, etc) 

Replacement of deteriating 

2013 
culvert pipes on C-43 OWWvarious 

30-sep-13 OTHCONSVC SUPPLIES TBD TBD 
HIGHLY CONTINGENT ON 

extenion. Pipes will variey in Locks FUNDING 
size 

Various supplies necessary 
CENTRAL 

AND HIGHLY CONTINGENT ON 
2013 for repairing extention levee 

SOUTHERN 
30-sep-13 OTHCONSVC SUPPLIES TBD TBD 

FUNDING roads and road washouts 
FL 

CENTRAL 

2013 
Various supplies used for AND 30-sep-13 OTHCONSVC SUPPLIES TBD TBD 

HIGHLY CONTINGENT ON 
fortifying culvert basins SOUTHERN FUNDING 

FL 

INVASIVE SPECIES I 
VARIOUS 

2013 VEGETATION 
FLORIDA 

30-Sep-13 OTHCONSVC SERVICES TBD RFP IDIQ Base plus 4 years $500,000 
MANAGEMENT 

2013 
RESTORATION SUPPORT VARIOUS 

30-Sep-13 OTHCONSVC SERVICES TBD RFP Strategy TBD by market research 
SVCS - Invasive Species FLORIDA 

Lake Okeechobee Vegetation Lake 
2014 Management Svcs. Cost Okeechobee 15-Mar-14 OTHCONSVC SERVICES UNR RFP 

type contract FL 

2013 
Supply/Repair for Survey Jacksonville, 

30-Apr-13 OTHCONSVC SUPPLIES TBD TBD IDIQ Base plus 4 years 
Equipment FL 
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CONSTRUCTION lOT CONTRACTING TOOLS 

DESIGN BUILD MATOC PR CARIBBEAN/ MATOC $25M CAPACITY_BASE 

2014 PUERTO 2014 CONSTSVCS OTH CONST SBSA RFP PLUS 4 OPTIONS 

RICO 
Military DESIGN BUILD 

2014 
236220 Commercial and 

FL 2014 CONSTSVCS OTH CONST 8(a) RFP 
SATOC $45M CAPACITY Base 

Institutional Building Plus 4 options 
Construction 

Military DESIGN BUILD -

2014 
238210 Electrical Contractors FL Nov-13 CONSTSVCS OTH CONST SBSA RFP 

SATOC $45M CAPACITY Base 
and Other Wiring Installation Plus 4 options 
Contractors 

Military - DESIGN BUILD 

2013 
238220 Plumbing, Heating, 

FL Sep-13 CONSTSVCS OTH CONST SBSA RFP 
SATOC $45M CAPACITY Base 

and Air-Conditioning Plus 4 options RFP Closed 
Contractors 

Contingent 

Small Civil Works Boundaries of 
upon when 

MATOC $45M CAPACITY Base 
2013 

Construction -Various SAJ District "SEED" CONSTSVCS OTH CONST SBSA RFP 
Plus 4 options 

project is 
received 

ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT 

Topographic/ Hydrographic 
EDWOSB New lOT Contract Base w/4 

2014 FL 30-0ct-14 AESVCS SERVICES SDVOSB Brooks Act options. $4,000,000 MAX 
Surveying 

SB Up to 4 contracts to be awarded 

Military Design and 
New lOT Contract Base w/4 

2014 FL FY14 AESVCS SERVICES SDVOSB Brooks Act options. $7,000,000 MAX Highly 
Construction Phase Services 

contingent upon workload 
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