
FY2013 – Forecasted Acquisition Strategy- 
Jacksonville District – October 10, 2012 
 
As suggested by this title this is a snapshot of forecasted requirements for FY2013 for the 
Jacksonville District Corps of Engineers. This forecast is based on the best information 
available.  
 
The information provided in this forecast is subject to modification and is in no way 
binding on the Government. These requirements may or may not be executed and are 
contingent upon funding, real estate, permits, etc.  Dates provided are approximate only; 
therefore you must monitor Federal Business Opportunities(FedBizOpps) www.fbo.gov  
to see if and when these requirements are announced.  You may monitor Jacksonville 
District requirements by searching on “W912EP” in FBO.  
 
All AESVCS will be issued as task orders under existing AE contracts and are listed to 
aid in subcontracting opportunities for small businesses.  
 
All acquisition strategy noted is subject to change based on market research and as the 
requirements are further definitized.  Disclosure of magnitude is subject to change 
without notice.  
 
DEFINITIONS  
 
AESVCS     Architect Engineer Services  
BEST Basewide Environmental Support Type        

Services   
CONSTSVCS       Construction Services  
FFP Firm Fixed Price 
IDIQ Indefinite Delivery Indefinite Quantity  
IDT Indefinite Type 
IFB Invitation for Bid 
MATOC Multiple Award Task Order Contract 
OTHERCONSVC Other Contractual services (usually      

professional services type) 
RFP Request for Proposal 
SATOC Single Award Task Order Contract 
SBSA Small Business Set-Aside 
TBD       To Be Determined 
UNR Unrestricted 
VA Veteran’s Administration 
 
 
Any questions concerning this FY2013 Forecast contact Beth Myers at  
(904) 232-1150.   
 
 

http://www.fbo.gov/�
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2013
Miami Beach Sect. 227 
Breakwater Reef Ball 
Construction

Miami Beach 
Breakwaters 30-Sep-12 CONSTSVCS OTHER 

CONSTRUCTION
$1,000,000 - 
$5,000,000 TBD TBD

HIGHLY CONTINGENT ON 
FUNDING ERDC provides funding 
for this R&D construction project 

(Reef Ball)

2013 Beach Renourishment 
Contract #G

Dade Co. 
BEC&HP - 
Cont. # G

28-Dec-12 CONSTSVCS DREDGING $10,000,000 - 
$25,000,000 UNRESTRICTED IFB

Two B/A's to be used; offshore s. 
of Gov't Cut and offshore of Sunny 

Isles 

2013 Miami Harbor Deepening - 50 
Feet

Miami Harbor 
Deepening 15-Feb-13 CONSTSVCS DREDGING $100,000,000 - 

$250,000,000 UNRESTRICTED RFP

2013 Caged Fish Study Miami Harbor, 
FL 15-Jan-13 OTHCONSVCS SERVICES TBD TBD

2013 Beach Renourishment 
Captiva Island

Palm Beach 
Harbor O&M 1-Apr-13 CONSTSVCS DREDGING $10,000,000 - 

$25,000,000 UNRESTRICTED IFB

2013 Maintenance Dredging
Port 
Everglades 
Harbor

30-Jan-12 CONSTSVCS DREDGING $5,000,000 - 
$10,000,000 UNRESTRICTED IFB

2013
Dredging MATOC  
Miscellaneous Maintenance 
Projects  

South Atlantic 
Division 11-Dec-12 CONSTSVCS DREDGING UNRESTRICTED RFP Group IV for Dredging MATOC  

$500,000,000 Base w/4 options

2013
Tampa Harbor Upland 
Disposal  DMDF (Dike 
Raising)

Upland 
Disposal 3D / 
Tampa Bay

21-Dec-12 CONSTSVCS OTHER 
CONSTRUCTION

$10,000,000 - 
$25,000,000 SBSA RFP Highly Contingent on funding

2013 Dredging Tampa Harbor 
O&M

Cuts D, 
Sparkman, 
YBOR, Port 
Sutton East

11-Dec-12 CONSTSVCS DREDGING $5,000,000 - 
$10,000,000 UNRESTRICTED TASK ORDER Seed Project for Group IV 

Dredging MATOC

2013 Maintenance Dredging - 
Kings Bay Entrance

Nassau 
County, FL 25-Nov-12 CONSTSVCS DREDGING $5,000,000 - 

$10,000,000 UNRESTRICTED TASK ORDER Group I Dredging MATOC

2013 Martin County Beach 
Renourishment

Martin County, 
FL 14-Dec-12 CONSTSVCS DREDGING $5,000,000- 

$10,000,000 UNRESTRICTED TASK ORDER Group I Dredging MATOC

2013 Maintenance Dredging - 
Canaveral Harbor

Canaveral 
Harbor, FL 10-Apr-13 CONSTSVCS DREDGING $5,000,000- 

$10,000,000 UNRESTRICTED TASK ORDER Group IV  Dredging MATOC

2013 IWW Jax to Miami Sawpit Nassau 
County, FL 30-Mar-13 CONSTSVCS DREDGING $1,000,000 - 

$5,000,000 SBSA TASK ORDER Group II Dredging MATOC

2013 Kings Bay Inner Channel 
Maintenance Dredging

Camden 
County, GA 16-Apr-13 CONSTSVCS DREDGING $5,000,000- 

$10,000,000 SBSA TASK ORDER Group II Dredging MATOC

2013

WATER RESOURCES - FLOOD PROTECTION, COASTAL, AND  NAVIGATION
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2013 Shore Protection Program - 
Re-nourishment 

Nassau 
County, FL 17-Jun-13 CONSTSVCS DREDGING $5,000,000- 

$10,000,000 UNRESTRICTED TBD

2013 Maintenance Dredging Palm Beach 
Harbor 28-Jun-13 CONSTSVCS DREDGING $5,000,000- 

$10,000,000 UNRESTRICTED IFB

2013 Construction Dredging - 
Tampa Harbor Cut A&B

Tampa Harbor, 
FL 30-Jun-13 CONSTSVCS DREDGING $25,000,000 - 

$100,000,000 UNRESTRICTED RFP

2013
Beach 
Renourishment/Dredging Mid-
Reach

Brevard 
County, FL 15-Aug-13 CONSTSVCS DREDGING $10,000,000 - 

$25,000,000 UNRESTRICTED TASK ORDER Dredging MATOC

2013 Maintenance Dredging - Jax 
Harbor

Duval County, 
FL 15-Aug-13 CONSTSVCS DREDGING $1,000,000 - 

$5,000,000 TBD TBD

2013 Maintenance Dredging - 
Mayport Mayport, FL 30-Aug-13 CONSTSVCS DREDGING $1,000,000 - 

$5,000,000 TBD TBD

2013 IWW Jax to Miami IR1 Indian River 
County, FL 30-Sep-13 CONSTSVCS DREDGING $1,000,000 - 

$5,000,000 SBSA TASK ORDER Group II Dredging MATOC

2013 Beach Renourishment Fort Pierce, FL 27-Dec-13 CONSTSVCS DREDGING $5,000,000- 
$10,000,000 UNRESTRICTED TASK ORDER Group I Dredging MATOC

2013 CONSTRUCTION STOCK 
PILE AREA Mid Reach

BREVARD 
COUNTY, FL 15-Jun-13 CONSTSVCS OTH CONST $5,000,000- 

$10,000,000 SB Program TBD

2013 CLEARING, GRUBBING 
VEGITATION

BREVARD 
COUNTY 15-Jan-13 CONSTSVCS OTH CONST $100,000 - 

$250,000 SB Program TBD

2013 CONSTRUCTION - 
CULVERT 7/9/Taylor Creek 
CULVERT REMOVALS

HERBERT 
HOOVER 

DIKE 1-Jan-13 CONSTSVCS OTH CONST $5,000,000- 
$10,000,000 SBSA RFP

WATER CONTROL STRUCTURE 
REMOVAL

2013 CONSTRUCTION CULVERT 
5/5A REPLACEMENT

HERBERT 
HOOVER 

DIKE
1-Jul-13 CONSTSVCS OTH CONST $25,000,000 - 

$100,000,000 UNRESTRICTED RFP WATER CONTROL STRUCTURE 
REMOVAL

2013
CONSTRUCTION CULVERT 
10/12 REPLACEMENT

HERBERT 
HOOVER 

DIKE
15-Aug-13 CONSTSVCS OTH CONST $25,000,000 - 

$100,000,000 UNRESTRICTED RFP WATER CONTROL STRUCTURE 
REMOVAL

2013
CONSTRUCTION CULVERT 
13 REPLACEMENT

HERBERT 
HOOVER 

DIKE
15-Sep-13 CONSTSVCS OTH CONST $10,000,000 - 

$25,000,000 UNRESTRICTED RFP WATER CONTROL STRUCTURE 
REMOVAL

2013
Seepage Management Test 
Facility 

HERBERT 
HOOVER 

DIKE
1-Feb-13 CONSTSVCS OTH CONST $1,000,000 - 

$5,000,000 UNRESTRICTED RFP
Alternative to cut-off wall for 

embankment & foundation seepage 
risk reduction

2013
Geotechnical Testing HERBERT 

HOOVER 
DIKE

1-Jan-13 AESVCS SERVICES UNRESTRICTED TASK ORDER Existing AE IDIQ Contract
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2013 Beach Renourishment Broward 
County 9-Jan-13 CONSTSVCS OTH CONST $1,000,000 - 

$5,000,000 SB Program TBD

2013 Flood Control Construction Rio Grande De 
Arec bo, PR 5-Jan-13 CONSTSVCS OTH CONST $10,000,000 - 

$25,000,000 UNRESTRICTED TBD

2013 Rio Puerto Nuevo CNT 2C 
Channel Construction

Rio Puerto 
Nuevo - San 
Juan, PR

30-Sep-13 CONSTSVCS OTH CONST $10,000,000 - 
$25,000,000 UNRESTRICTED RFP

2013 Portuguese Dam - 
Recreational Sites

Portuguese 
Dam, Ponce, 
PR

30-Sep-13 CONSTSVCS OTH CONST $1,000,000 - 
$5,000,000 SB Program TBD

2013 Environmental Testing Mayport Naval 
Station, Fl 15-Mar-13 OTHCONSVC SERVICES SBSA TASK ORDER Existing IDIQ for Professional Svcs

2013 THREE FORKS MARSH 
REMAINDER & CULTURAL 

RESOURCES Upper St 
Johns River Basin/TTFCA 

Remainder Leveel 
Construction  L-74N

INDIAN 
RIVER, 

BREVARD CO  
FL 6-Sep-13 CONSTSVCS OTH CONST $5,000,000 - 

$10,000,000 TBD TBD

2013 QA Support During 
Construction

HERBERT 
HOOVER 

DIKE
15-Aug-13 OTHCONSVC SERVICES SBSA TASK ORDER Existing IDIQ Contract for QA 

Services

2013 EDC QA AND LAB SVCS 
PDAM

Portuguese 
Dam, Ponce, 
PR

30-Oct-12 OTHCONSVC SERVICES UNRESTRICTED TASK ORDER
Professional SVCS TO PROVIDE 

EDC QA AND LAB SUPPORT

2013 PORTUGUES DAM  
Independent External Peer 

Review

Portuguese 
Dam, Ponce, 
PR

1-Jan-13 AESVCS SERVICES UNRESTRICTED TASK ORDER
Existing AE IDIQ Contract

2013 PORTUGUES DAM  
Constructions Survey

Portuguese 
Dam, Ponce, 
PR

1-Jan-13 AESVCS SERVICES TBD TASK ORDER
Existing AE IDIQ Contract

2013 ENVIRONMENTAL 
MONITORING BENTHIC 
SURVEY FOR NEPA & 

WQC PERMITTING

LIDO KEY - 
BIG 

SARASOTA 
PASS

23-Dec-12 OTHCONSVC SERVICES TBD TASK ORDER

2013 CULTURAL RESOURCE 
SURVEYS

LIDO KEY - 
BIG 

SARASOTA 
PASS

23-Jun-13 OTHCONSVC SERVICES SBSA TASK ORDER
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2013 HARDBOTTOM 
CHARACTERIZATION FOR 

2000' EXT. OF BEACH 
DISPOSAL

Palm Beach 
Harbor, FL

1-Feb-13 OTHCONSVC SERVICES TBD TBD

2013 Beach Survey Broward 
County, FL 9-Jan-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 Survey Canaveral 
Harbor, FL 15-Oct-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 Mangrove Mitigation Services Pinones, 
Puerto Rico 22-Feb-13 OTHCONSVC SERVICES SB Program TBD

2013 SURVEY CANAVERAL 
HARBOR 15-Oct-12 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 SURVEY FOR SAND 
BYPASS - Borrow and Beach 

Area

BREVARD 
COUNTY, FL 30-Oct-12 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 Geotechnical SUBSURFACE 
INVESTIGATION

BREVARD 
COUNTY

15-Jan-13 AESVCS SERVICES TBD TASK ORDER

Existing AE IDIQ Contract

2013 CONDITIONAL SURVEYS ARECIBO 
HARBOR, PR 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 SURVEY MANATEE 
HARBOR 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 SURVEY CANAVERAL 
HARBOR, FL 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 CONDITIONAL SURVEYS ARECIBO 
HARBOR, PR 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 CONDITIONAL SURVEY SAN JUAN 
PUERTO 

RICO
8-Feb-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 CONDITIONAL 
SURVEYS/Beach 

Renourishment

FT. PIERCE 
BEACH, FL 30-Jan-13 AESVCS SERVICES UNRESTRICTED TASK ORDER

Existing AE IDIQ Contract

2013 Surveys O&M Ponce Ponce, Puerto 
Rico 8-Feb-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract
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2013 Rio Puerto Nuevo Cnt 2D & E 
Surveys for P&S

Rio Puerto 
Nuevo - San 

Juan, FL
1-Sep-13 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 Geotechnical 
INVESTIGATION

Port 
Everglades 
Harbor, FL

30-Sep-13 AESVCS SERVICES UNRESTRICTED TASK ORDER
Existing AE IDIQ Contract

2013 GEOTECHNICAL  
INVESTIGATION

LAKE WORTH 
INLET/PALM 

BEACH 
HARBOR

30-Sep-13 AESVCS SERVICES UNRESTRICTED TASK ORDER

Existing AE IDIQ Contract

2013 P&S C-44 CNT 3 
REPACKAGE

MARTIN 
COUNTY, FL 3-Sep-13 AESVCS SERVICES UNRESTRICTED TASK ORDER

Existing AE IDIQ Contract

2013  C-43 CALOOSAHATCHEE
Southwest, FL 15-Dec-12 AESVCS SERVICES UNRESTRICTED TASK ORDER

Existing AE IDIQ Contract

2013 CONSTRUCTION CNT 8 
LEVEE, FLOWWAY BERM 

AND WEIR

C-111 SOUTH 
DADE 

COUNTY, FL 
31-Aug-13 CONSTSVCS OTH CONST  $25,000,000 - 

$100,000,000 TBD TBD

2013 CONSTRUCTION Basin 2 
Seminole Big Cypress

Hendry 
County, FL 15-Apr-13 CONSTSVCS OTH CONST  $5,000,000 - 

$10,000,000 SBSA TBD

2013 CONSTRUCTION CNT 10 
REACH 2 BACKFILL Kissimmee 

River  FL 31-Jul-13 CONSTSVCS OTH CONST  $10,000,000 - 
$25,000,000 SBSA TBD

2013 SURVEYS - EDC USDOI 
MODIFIED 

WATERS TO 
ENP

1-Oct-12 AESVCS SERVICES SBSA TASK ORDER

Existing AE IDIQ Contract

2013 TESTING - FDOT 
REQUIREMENTS

USDOI 
MODIFIED 

WATERS TO 
ENP

1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER

Existing IDIQ Contract

2013 Plans & Specs Conversation 
C-43 CALOOSAHATCHEE C-43 WBSR 15-Dec-12 AESVCS SERVICES UNRESTRICTED TASK ORDER

Existing AE IDIQ Contract

ECOSYSTEM  RESTORATION - SOUTH FLORIDA ECOSYSTEM RESTORATION (SFEER), FOUNDATION PROJECTS(KISSIMMEE 
RIVER RESTORATION, MODIFIED WATER DELIVERIES PROJECTS)
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2013 Loxahaatchee River Watershe Palm Beach 
County, FL 15-Dec-12 OTHCONSVC SERVICES SBSA GSA

2013 Everglades Restoration 
Transition Plan Broward 

County, FL 15-Dec-12 OTHCONSVC SERVICES SBSA GSA

2013 CONSTRUCTION Seminole 
Big Cypress BASIN 2 Hendry 

County, FL 15-Apr-13 CONSTSVCS OTH CONST  $5,000,000 - 
$10,000,000 SB Program TBD

2013 CULTURAL RESOURCE 
SURVEYS LEE COUNTY 15-Jun-13 OTHCONSVC SERVICES SBSA GSA

2013 CULTURAL RESOURCE 
SURVEYS

LIDO KEY - 
BIG 

SARASOTA 
PASS

23-Jun-13 OTHCONSVC SERVICES SBSA GSA

2013 PSRP PROTECTION 
FEATURES 

CONSTRUCTION 

PICAYUNE 
STRAND FL 15-Jul-13 CONSTSVCS OTH CONST  $10,000,000 - 

$25,000,000 TBD TBD

2013 C-51  Culvert Repairs West Palm 
Beach, FL 31-Jul-13 CONSTSVCS OTH CONST  $5,000,000 - 

$10,000,000 HubZone TASK ORDER
HubZone MATOC

2013 Construction S-319 TRASH 
RAKE System

WPBC C-51  
S-319 1-Aug-13 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 SBSA TBD

2013 Construction Miller Pump 
Station

 PICAYUNE 
STRAND 30-Aug-13 CONSTSVCS OTH CONST  $25,000,000 - 

$100,000,000 UNRESTRICTED RFP

2013 CONSTRUCTION CNT 8 
LEVEE, FLOWWAY BERM 

AND WEIR

C-111 SOUTH 
DADE 

COUNTY, FL 
31-Aug-13 CONSTSVCS OTH CONST  $25,000,000 - 

$100,000,000 TBD TBD

2013 C-51 CELL Culvert  5/7 
REPAIRS

West Palm 
Beach, FL 30-Sep-13 CONSTSVCS OTH CONST  $5,000,000 - 

$10,000,000 HubZone TASK ORDER
Existing HUBZone MATOC

2013 CONSTRUCTION Seminole 
Big Cypress BASIN 3

Hendry 
County, FL 30-Sep-13 CONSTSVCS OTH CONST  $5,000,000 - 

$10,000,000 SBSA CONTRACT
TBD

2013 DESIGN BUILD - FRCSE 
BLDG 101U MTS WORK 

SPACE
NAS JAX 30-Oct-12 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 8(a) Contractor has been selected

INTERAGENCY & INTERNATIONAL SERVICES (IIS) 
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2013
DESIGN BUILD SATOC -  SAD 31-Oct-12 CONSTSVCS OTH CONST 8(a) RFP

SATOC w/Base plus 4 option 
periods  $4mil capacity - NOTE!  
Contractor has been selected

2013 Facility Rennovation to 
include bldg, utilities, parking 
lot upgradesDHS-ICE Crown 

Mtn Fac Reno

St. Thomas, 
USVI 19-Nov-12 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 SBSA IFB

2013 DESIGN BUILD - FRCSE 
MISC ELECTRICAL & 

MECHANICAL 
IMPROVEMENTS

NAS JAX 1-Jan-13 CONSTSVCS OTH CONST  $1,000,000 - 
$5,000,000 TBD TBD

2013 DESIGN BUILD - FRCSE 
AUTOCLAVE COOLING 

SYSTEM
NAS JAX 20-Jan-13 CONSTSVCS OTH CONST  $500,000 - 

$1,000,000 TBD TBD

2013 DESIGN BUILD - FRCSE 
BLDG 101C BLAST BOOTH NAS JAX 20-Jan-13 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 TBD TBD

2013 Jet Engine Muffler 
Warehouse Sound 

Suppression  
CONSTRUCTION - FRCSE 
BLDG 770 HUSH HOUSE

NAS JAX 30-Jan-13 CONSTSVCS OTH CONST  $1,000,000 - 
$5,000,000 TBD TBD

2013 CHANNEL WIDENING & 
SHEET PILE WALL  Ware 

Creek - Cnt 3

BRADENTON, 
FL 30-Sep-13 CONSTSVCS OTH CONST  $10,000,000 - 

$25,000,000 TBD TBD

2013 DHS-ICE St. Georges Mtn 
Facility Rennovation to 

upgrade bldg, utilities, and 
parking lot 

St. Croix, 
USVI 20-Feb-13 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 SBSA IFB

2013 DHS-ICE Crown Mtn Fac 
Reno

St. Thomas, 
USVI 19-Nov-12 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 SBSA IFB

2013 ANTILLES MIDDLE 
SCHOOL AC UPGRADES

FT 
BUCHANAN 

PR
27-Feb-13 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 TBD TBD HIGHLY CONTINGENT ON 
CUSTOMER FUNDING

2013 ANTILLES HIGH SCHOOL - 
DDC ELECTRIC

FT 
BUCHANAN 

PR
12-Feb-13 CONSTSVCS OTH CONST  $500,000 - 

$1,000,000 TBD TBD HIGHLY CONTINGENT ON 
CUSTOMER FUNDING

2013 DHS CBP RAMEY 
CONSTRUCTION    PT 2

PUERTO 
RICO 15-Dec-12 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 TBD IFB

2013 DESIGN BUILD - DLA 
RENOVATIONS NAS JAX 1-Mar-13 CONSTSVCS OTH CONST  $500,000 - 

$1,000,000 TBD TBD
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2013 CONSTRUCTION OF 
ELECTRICAL 

IMPROVEMENTS

FISC FUEL 
DEPOT - NAS 

JAX
15-May-13 CONSTSVCS OTH CONST  $1,000,000 - 

$5,000,000 TBD TBD

2013 SITE ASSESSMENT 
PETROLEUM & CERCLA 

SITES 

FORMER LEE 
FIELD NAS, 

FL 
30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 REMOVAL OF PETROLEUM 
STORAGE TANK SYSTEM 

VAULTS
FORMER SAN 
PATRICIO, PR 30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 REMEDIAL ACTION 
PETROLEUM SITES

FORMER NAS 
SAN JUAN, 

PR
30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 REMEDIAL ACTION - 
OPERATION OF 

PERTROLEUM SITES

FORMER 
OPA LOCKA 
AIRPORT, FL 

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 REMEDIAL INVESTIGATION 
& ACTION OF PETROLEUM 

SITES

FORMER 
OPA LOCKA - 

AMELIA 
EARHART

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 SITE INSPECTION OF 
LANDFILLS FORMER 

PALM BEACH 
AFB, FL

30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 REMEDIAL INVESTIGATION 
& ACTION OF PETROLEUM 

SITES

FORMER 
LAKE CITY 

NAS, FL 
30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 REMEDIAL ACTION FORMER LEE 
FIELD NAS, 

FL 
30-Jun-13 OTHCONSVC SERVICES 8(a) TASK ORDER Existing IDIQ for BEST Services

2013 QA Services for Puerto Rico 
Construction Projects Puerto Rico 15-Nov-12 OTHCONSVC SERVICES SBSA RFP SATOC w/Base plus 4 option 

periods  $10mil capacity

2013
Task Order issued under QA 
Services contract for Tamiami 
Trail project.

FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

OPERATIONS AND MAINTENANCE



9
OCTOBER 10, 2012

FI
SC

A
L 

YE
A

R

PR
O

JE
C

T 
TI

TL
E

PR
O

JE
C

T 
LO

C
A

TI
O

N

 P
R

O
JE

C
TE

D
 A

D
VE

R
TI

SE
/  

   
 

C
O

N
TR

A
C

T 
A

W
A

R
D

 D
A

TE

C
O

N
TR

A
C

T 
ID

EN
TI

FI
ER

TY
PE

 O
F 

W
O

R
K

ES
TI

M
A

TE
D

 A
W

A
R

D
 

VA
LU

E

SE
T-

A
SI

D
E 

C
A

TE
G

O
R

Y

  P
R

O
C

U
R

EM
EN

T 
M

ET
H

O
D

  C
O

N
TR

A
C

TI
N

G
 T

O
O

L/
   

   
   

   
 

C
O

M
M

EN
TS

2013
Task Order issued under QA 
Services contract for HHD 
projects.

FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

2013
Task Order issued under QA 
Services contract for 
Operations Division.

FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

2013
Task Order issued under QA 
Services contract for 
Picayune Strand projects.

FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

2013

Task Order issued under QA 
Services contract for Sebring 
Resident Office construction 
projects.

FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

2013
Task Order issued under QA 
Services contract for the 
Portugues Dam project.

Ponce, PR 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

2013
Task Order issued under QA 
Services contract for Tampa 
Resident Office projects.

FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for QA Services

2013 Construction Materials 
Testing; TO Tampa DMMA Tampa, FL 1-Oct-12 OTHCONSVC SERVICES SBSA TASK ORDER Existing SATOC for Construction 

Materials Testing Services

2013
PORT MAYACA LOCK 
SANDBLAST, PAINT, AND 
REPAIRS 

PORT 
MAYACA  FL 9-Sep-13 CONSTSVCS OTH CONST $5,000,000 - 

$10,000,000 TBD TBD

2013 LOCK CENTRAL CONTROL 
BLDG RELOCATION

PORT 
MAYACA 

LOCK     FL
9-Sep-13 CONSTSVCS OTH CONST $1,000,000 - 

$5,000,000 TBD TBD

2013
Furnish and Install 
PHOTOVOLTAIC POWER 
SUPPLY 

C&SF W.P. 
FRANKLIN 

LOCK      
South FL

9-Sep-13 OTHCONSVC SUPPLIES TBD GSA

2013 Major Maintenance to 
Structure S-354 FL 9-Sep-13 CONSTSVCS OTH CONST $1,000,000 - 

$5,000,000 TBD TBD

2013 Guidewall pilings OWW Ortona, 
FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013  Replacment HVAC system 
w/SFEER or better Clewiston, FL 30-Sep-13 CONSTSVCS OTH CONST TBD TBD
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2013

C&SF S-78 ORTONA 
SPILLWAY - PROCURE 
AND PLACE RIP-RAP 
BELOW APRON AT S-78 
SPILLING BASIN AND 
SHORELINE BANK 
STABILIZATION  

South FL 30-Sep-13 CONSTSVCS OTH CONST $1,000,000 - 
$5,000,000 TBD TBD

2013

Provide hook ups and 
materials for Replace St. 
Lucie Campground Rest 
room to accommodate Handi 
Cap 

OWW             
South FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013

Provide hook ups and 
materials for Ortona 
Campground Rest room to 
accommodate Handi Cap 

OWW             
South FL 30-Sep-13 OTHCONSVC SUPPLIES

2013 Replace Aging Loader Clewiston, FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013 Replace Again Crane Crane Clewiston, FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013

Replace aging park 
equipment( play park 
equipment, Grills, Fire rings, 
Bill boards,  etc)

Clewiston, FL 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013

Replacement of deteriating 
culvert pipes on C-43 
extenion. Pipes will variey in 
size

OWW various 
Locks 30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013
Various supplies necessary 
for repairing extention levee 
roads and road washouts

CENTRAL 
AND 

SOUTHERN 
FL

30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013 Various supplies used for 
fortifying culvert basins

CENTRAL 
AND 

SOUTHERN 
FL

30-Sep-13 OTHCONSVC SUPPLIES TBD TBD

2013
General airboat maintenance 
and routine repair activities 
for survey and spary boats 

VARIOUS 
FLORIDA 15-Nov-12 OTHCONSVC SERVICES SBSA TBD IDIQ Base plus 4 years



11
OCTOBER 10, 2012

FI
SC

A
L 

YE
A

R

PR
O

JE
C

T 
TI

TL
E

PR
O

JE
C

T 
LO

C
A

TI
O

N

 P
R

O
JE

C
TE

D
 A

D
VE

R
TI

SE
/  

   
 

C
O

N
TR

A
C

T 
A

W
A

R
D

 D
A

TE

C
O

N
TR

A
C

T 
ID

EN
TI

FI
ER

TY
PE

 O
F 

W
O

R
K

ES
TI

M
A

TE
D

 A
W

A
R

D
 

VA
LU

E

SE
T-

A
SI

D
E 

C
A

TE
G

O
R

Y

  P
R

O
C

U
R

EM
EN

T 
M

ET
H

O
D

  C
O

N
TR

A
C

TI
N

G
 T

O
O

L/
   

   
   

   
 

C
O

M
M

EN
TS

2013
INVASIVE SPECIES / 
VEGETATION 
MANAGEMENT

VARIOUS 
FLORIDA 1-Apr-13 OTHCONSVC SERVICES TBD RFP IDIQ Base plus 4 years  $500,000

2013 RESTORATION SUPPORT 
SVCS - Invasive Species

VARIOUS 
FLORIDA 15-Sep-13 OTHCONSVC SERVICES TBD RFP Strategy TBD by market research   

2013
Lake Okeechobee Vegetation 
Management Svcs.  Cost 
type contract

Lake 
Okeechobee     

FL
30-Sep-13 OTHCONSVC SERVICES TBD RFP Strategy TBD by market research   

2013

MAINTENANCE FOR THE 
SV-JACKSONVILLE 
VESSEL AND SURVEY 
BOAT SB 34 

ST 
PETERSBUR
G/TAMPA, FL

1-Dec-12 OTHCONSVC SERVICES SBSA RFQ

2013 Supply/Repair for Survey 
Equipment

Jacksonville, 
FL 30-Apr-13 OTHCONSVC SUPPLIES TBD TBD IDIQ Base plus 4 years

2013
DESIGN BUILD MATOC PR CARIBBEAN/

PUERTO 
RICO

15-Mar-13 CONSTSVCS OTH CONST SBSA RFP
MATOC $25M CAPACITY_BASE 

PLUS 4 OPTIONS 

2013

Military DESIGN BUILD 
236220 Commercial and 
Institutional Building 
Construction 

North FL 15-May-13 CONSTSVCS OTH CONST 8(a) RFP SATOC $25M CAPACITY Base 
Plus 4 options

2013

Military DESIGN BUILD  - 
238210 Electrical Contractors 
and Other Wiring Installation 
Contractors 

North FL 15-May-13 CONSTSVCS OTH CONST SBSA RFP SATOC $25M CAPACITY Base 
Plus 4 options

2013

Military - DESIGN BUILD  
238220 Plumbing, Heating, 
and Air-Conditioning 
Contractors 

North FL 15-May-13 CONSTSVCS OTH CONST 8(a) RFP SATOC $25M CAPACITY Base 
Plus 4 options

2013 Dredge Material Disposal 
Facility Maintenance FL 3rd QTR CONSTSVCS OTH CONST SB Program RFP IDIQ - Capacity and length TBD 

CONSTRUCTION IDT CONTRACTING TOOLS
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2013 Military Design and 
Construction Phase Services FL FY13 AESVCS SERVICES SDVOSB Brooks Act

New IDT Contract Base w/4 
options.  $7,000,000 MAX  Highly 
contingent upon workload

ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT
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