
2016 – Forecasted Acquisition Strategy- 
Jacksonville District – Updated 26 Apr 2016 
 
DISCLAIMER: The forecast data is for planning purposes, does not represent a pre-
solicitation synopsis, does not constitute an invitation for bid or request for proposal, and 
is not a commitment by the government to purchase the desired products and services.   
This forecast is based on the best information available and is not intended to be all-
inclusive. The information provided in this forecast is subject to modification and is in no 
way binding on the Government. These requirements may or may not be executed and 
are contingent upon funding, real estate, permits, etc.   
 
Dates provided are approximate only; therefore you must monitor Federal Business 
Opportunities(FedBizOpps) www.fbo.gov  to see if and when these requirements are 
announced.  You may monitor Jacksonville District requirements by searching on 
“W912EP” in FBO.  
 
All acquisition strategy noted is subject to change based on market research and as the 
requirements are further definitized.  Disclosure of magnitude is subject to change 
without notice.  
 
DEFINITIONS  
 
AESVCS     Architect Engineer Services  
BEST Basewide Environmental Support Type        

Services   
CONSTSVCS       Construction Services  
FFP Firm Fixed Price 
IDIQ Indefinite Delivery Indefinite Quantity  
IDT Indefinite Type 
IFB Invitation for Bid 
MATOC Multiple Award Task Order Contract 
OTHERCONSVC Other Contractual services (usually      

professional services type) 
RFP Request for Proposal 
SATOC Single Award Task Order Contract 
SBSA Small Business Set-Aside 
TBD       To Be Determined 
UNR Unrestricted 
VA Veteran’s Administration 
 
 
Any questions concerning this FY2016 Forecast contact Beth Myers at  
(904) 232-1150.     

http://www.fbo.gov/
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2016
Water Control Structure 
Indian Prairie(IP-1 & IP-2)  
Glades County

HERBERT 
HOOVER 

DIKE
1-May-16 CONSTSVCS CIVIL CONST  

237990
$25,000,000 - 
$100,000,000 UNRESTRICTED RFP

2016 Water Control Structure 
Indian Prairie(IP-3)  

HERBERT 
HOOVER 

DIKE
11-Apr-16 CONSTSVCS CIVIL CONST  

237990
$10,000,000 - 
$25,000,000 UNRESTRICTED RFP W912EP-16-R-0010

2016 Reach 1 Cut-Off Wall Gap 
Closure- Palm Beach County

HERBERT 
HOOVER 

DIKE
1-Jun-16 CONSTSVCS CIVIL CONST  

237990
$10,000,000 - 
$25,000,000 UNRESTRICTED RFP

2016 San Juan Harbor O&M San Juan, PR 1-May-16 CONSTSVCS DREDGING      
237990

$1,000,000-
$5,000,000 UNRESTRICTED RFP Group IV Dredging MATOC

2016 IWW St. Augustine & 
Matanzas

St. Augustine, 
FL 18-Apr-16 CONSTSVCS DREDGING      

237990
$1,000,000-
$5,000,000 SBSA IFB

2016 Fort Gordon Pass Naples,  FL 15-Apr-16 CONSTSVCS DREDGING      
237990

$1,000,000-
$5,000,000 SBSA IFB

2016

Brevard County, Florida 
Shore Protection Project - 
Mid-Reach Segment - 
Mitigation Feature

Brevard 
County  FL TBD CONSTSVCS CIVIL CONST  

237990
$5,000,000 - 
$10,000,000

TBD   Based on 
market research RFP SUBJECT TO AVAILABILITY OF 

FUNDS

2016 Construction of DMMA Martin County, 
FL 25-Apr-16 CONSTSVCS CIVIL CONST  

237990
$5,000,000 - 
$10,000,000 SBSA RFP

2016 Dade County Shore 
Protection - Truck Haul

Dade County, 
FL 11-Apr-16 CONSTSVCS CIVIL CONST  

237990
$10,000,000 - 
$25,000,000 SBSA IFB W912EP-16-B-0001

2016 Jacksonville Harbor O&M Duval 
County,FL 15-Aug-16 CONSTSVCS DREDGING      

237990
$5,000,000 - 
$10,000,000 UNRESTRICTED RFP Group IV Dredging MATOC

2016 Tampa Harbor O&M Cuts A, 
C, D Tampa, FL 1-Jul-16 CONSTSVCS DREDGING      

237990
$10,000,000 - 
$25,000,000 UNRESTRICTED RFP Group IV Dredging MATOC

FY 2016 

WATER RESOURCES - FLOOD PROTECTION, COASTAL, AND  NAVIGATION
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2016 Jax Harbor Deepening  
Contract A

Duval 
County,FL 3rd Quarter CONSTSVCS DREDGING      

237990
$25,000,000 -
$100,000,000 UNRESTRICTED IFB Contingent upon funds approval

2016 Rio Puerto Nuevo 2D 
Channel Wall Flood Control

Rio Puerto 
Nuevo, Puerto 

Rico
1-Jul-16 CONSTSVCS CIVIL CONST  

237990
$10,000,000 - 
$25,000,000 UNRESTRICTED IFB

2016 C-38 Reach 2 Backfill 
Contract 10

Kissimmee 
River               

FL
22-Apr-16 CONSTSVCS CIVIL CONST  

237990
$10,000,000-
$25,000,000 SBSA RFP

W912EP-16-R-0007

2017 Contract 12A - S-69 Weir 
Kissimmee 

River               
FL

CIVIL CONST  
237990

$5,000,000 - 
$10,000,000 HUBZone Set-aside TBD This project has been moved out 

to FY17

2016
Contract 2B2-C37 Erosion 
Repair - Rip rap, turf 
reinforcement

Kissimmee 
River               

FL
1-Jul-16 CONSTSVCS CIVIL CONST  

237990
$1,000,000 - 
$5,000,000 SDVOSB RFP

2017 C44 CNT1 Intake canal bank 
stabalization

Martin County   
FL 1-Oct-17 CONSTSVCS CIVIL CONST  

237990
$10,000,000-
$25,000,000

TBD  Based on 
market research TBD

Project has been moved out to 
FY17

TBD
Broward County WPA    
Northern Mitigation Area A 
(levees, canals, small 
structures)

Broward 
County

CONSTSVCS CIVIL CONST  
237990

$5,000,000 - 
$10,000,000 SB Program TBD TBD

Postponed indefinitely pending 
authorization and funding

2016
C111-Contract 8a             
Floway berms, roadway 
modifications, weir 
modifications

Dade County 1-Jul-16 CONSTSVCS CIVIL CONST  
237990

$5,000,000 - 
$10,000,000

SB Program TBD  
Sources sought 
posted to FBO 

under W912EP-16-
Z-0008

IFB

2016 Operation & Maintenance 
South Florida          Clewiston FL 1-Jun-16 O&M    

SERVICES
SERVICES    

561210   SBSA RFP

ECOSYSTEM RESTORATION - SOUTH FLORIDA ECOSYSTEM RESTORATION(SFEER), FOUNDATION PROJECTS (KISSIMMEE 
RIVER RESORATION, MODIFIED WATER DELIVERIES PROJECTS)

OPERATIONS AND MAINTENANCE
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2016
Complete HVAC 
Replacement, Bldg 794, Fleet 
Readiness Center Southeast

NAS 
Jacksonville, 

FL
1-Apr-16 CONSTSVCS  CONST          

238220
$1,000,000 - 
$5,000,000 SDVOSB RFP W012EP-16-R-0008

2016

Complete HVAC 
Replacement, Bldg 101U, 
Fleet Readiness Center 
Southeast

NAS 
Jacksonville, 

FL
15-Jun-16 CONSTSVCS CONST         

238220
$5,000,000 - 
$10,000,000 8(a) Competitive RFP

2016

 DESIGN BUILD -GENERAL 
CONSTRUCTION            
236220 Commercial and 
Institutional Building 
Construction 

FL 5-Mar-16 CONSTSVCS CONST         
236220 $25,000,000 8(a) Competitive RFP

SATOC $25M CAPACITY Base 
Plus 4 options                  W912EP-
15-R-0029

2016
DLA Bldg 109 Design Build  
Windows replacement 
repair/paint ext 

NAS 
Jacksonville, 

FL
1-May-16 CONSTSVCS  CONST          

236220
$10,000,000-
$25,000,000 SBSA RFP

2016 Design Build Roof-
Replacement SATOC FL 29-Feb-16 CONSTSVCS  CONST       

238160 $25,000,000 WOSB RFP

SATOC $25M CAPACITY Base 
Plus 4 options  Advertised RFP 
W912EP-16-R-0001 - Closed 
under evaluations

2016
Rennovations Office Space + 
New Construction                             
VA Cemetary

Bushnell, FL 1-Apr-16 CONSTSVCS  CONST          
236220

$1,000,000 - 
$5,000,000 SDVOSB RFP

W912EP-16-R-0016

2017 Devil's Garden  Wetland 
Restoration

Hendry County 1-Aug-16 CONSTSVCS CONST               
237990

$1,000,000 - 
$5,000,000

TBD  Based on 
market research RFP

FY16 Advertisement - FY17 Award

ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT  

2016 Topographic/ Hydrographic 
Surveying FL 1-Jul-16 AESVCS SERVICES  SDVOSB/             

SBSA Brooks Act
New IDT Contract Base w/2 
options.  Up to $3.1mil MAX                 
Up to 3 contracts to be awarded   

2016 Remote Sensing FL 18-Dec-15 AESVCS SERVICES SBSA Brooks Act Closed - under evaluation

2016 Topographic/ Hydrographic 
Surveying  OCONUS 4th Quarter AESVCS SERVICES TBD  Based on 

Market Research Brooks Act
New IDT Contract Base w/2 
options.  $3.1mil MAX                 
Up to 2 contracts to be awarded   

IIS Program 
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PROFESSIONAL SERVICES  

2016 REAT - Environmental 
Remediation Services

South Atlantic 
Division See note OTHCONSVC SERVICES  

562910 SBSA RFP

Total pool capacity NTE $188mil    
Max Contracts - 5                          
To be awarded by Jax District        
W912EP-15-R-0011 -                   
closed Under Evaluation

2016 REAT - Environmental 
Remediation Services

South Atlantic 
Division 3-Nov-15 OTHCONSVC SERVICES  

562910 HUBZone RFP

Total pool capacity NTE $50mil    
Max Contracts - 4             To be 
awarded by Jax District         
W912EP-15-R-0018                 
Closed under evaluation

REAT= Regional Environmental Acquisition Tools (REAT)  - Thresholds and time frame for advertisment are subject to change.                                                         
You must monitor fbo.gov
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