

FY2012 – Forecasted Acquisition Strategy- Jacksonville District – Revised 31 May 2012

As suggested by this title this is a snapshot of forecasted requirements for FY2012 for the Jacksonville District Corps of Engineers. This forecast is based on the best information available.

The information provided in this forecast is subject to modification and is in no way binding on the Government. These requirements may or may not be executed and are contingent upon funding, real estate, permits, etc. Dates provided are approximate only; therefore you must monitor Federal Business Opportunities(FedBizOpps) www.fbo.gov to see if and when these requirements are announced. You may monitor Jacksonville District requirements by searching on “W912EP” in FBO.

All AESVCS will be issued as task orders under existing AE contracts and are listed to aid in subcontracting opportunities for small businesses.

All acquisition strategy noted is subject to change based on market research and as the requirements are further definitized. Disclosure of magnitude is subject to change without notice.

DEFINITIONS

AESVCS	Architect Engineer Services
BEST	Basewide Environmental Support Type Services
CONSTSVCS	Construction Services
FFP	Firm Fixed Price
IDIQ	Indefinite Delivery Indefinite Quantity
IDT	Indefinite Type
IFB	Invitation for Bid
MATOC	Multiple Award Task Order Contract
OTHERCONSVCS	Other Contractual services (usually professional services type)
RFP	Request for Proposal
SATOC	Single Award Task Order Contract
SBSA	Small Business Set-Aside
TBD	To Be Determined
UNR	Unrestricted
VA	Veteran’s Administration

Any questions concerning this FY2012 Forecast contact Beth Myers at (904) 232-1150 or Nancy Krause (904) 232-2798

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
FY2012									
WATER RESOURCES - FLOOD PROTECTION, COASTAL, AND NAVIGATION									
2012	Culvert 3 and 4A Replacement with Water Control Structure	Herbert Hoover Dike FL	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$25,000,000 - \$100,000,000	UNRESTRICTED	RFP	
2012	Culvert C7 & C9 and Taylor Creek Abandonment	Herbert Hoover Dike FL	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Set-Aside	RFP	
2012	Seepage Management Pilot Test Project	Herbert Hoover Dike FL	4th Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	UNRESTRICTED	RFP	
2012	MANGROVE MITIGATION SERVICES	Hwy 187, Piñones, PR	09/01/12	OTHCONSVCS	SERVICES		8(a)	CONTRACT	HIGHLY CONTINGENT ON SPONSOR FUNDING
2012	SITE REPAIRS TO FLOOD CONTROL PROJECT	RIO FAJARDO, PR	3rd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$500,000 - \$1,000,000	8(a)	CONTRACT	
2012	P&S surveys of beach and breakwater site Miami Beach Sect. 227 Proj. Survey Mapping of Beach & Breakwater Site	Miami Bch Breakwaters - Sect. 227 Proj.	04/06/12	AESVCS	SERVICES	\$100,000 - \$250,000	TBD	TASK ORDER	Existing AE IDIQ Contract
2012	Miami Beach Sect. 227 Breakwater Reef Ball Construction	Miami Beach Breakwaters	09/30/12	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	TBD	CONTRACT	HIGHLY CONTINGENT ON FUNDING ERDC provides funding for this R&D construction project (Reef Ball)
2013	Beach Renourishment Contract #G	Dade Co. BEC&HP - Cont. # G	09/30/12	CONSTSVCS	DREDGING	\$10,000,000 - \$25,000,000	UNRESTRICTED	TBD	Two B/A's to be used; offshore s. of Gov't Cut and offshore of Sunny Isles MATOC - GRP 3
2013	Cage Fish Study	Miami Harbor Deepening	01/15/13	OTHCONSVCS	SERVICES		TBD	CONTRACT	MOVED OUT TO FY13 Blasting - PD Effort
2012	C&SF Upper St. Johns River Basin/ L-74 N Tie In to HWY192	Indian River, Bevard Co.	09/15/12	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	HUBZONE	TASK ORDER	EXISTING HUBZONE MATOC
2012	C&SF Upper St. Johns River Basin/ TFMCA Remainder Levee Construction	Indian River, Bevard Co.	09/15/12	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	HUBZONE	TASK ORDER	EXISTING HUBZONE MATOC

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2012	Survey stockpile area (Canaveral D/S)	Brevard County	07/31/12	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Clearing, Grubbing and turtle relocation for Mid Reach Stockpile area	Brevard County Mid Reach	07/31/12	OTHCONSVCS	SERVICES		SB Program	CONTRACT	Contingent Upon Real Estate
2012	Geotechnical Subsurface Investigation for the Stockpile Area - Mid Reach	Brevard County Mid Reach	07/31/12	AESVCS	SERVICES	\$250,000 - \$500,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Geotechnical Subsurface investigation for P&S for the Mid Reach, Brevard County SPP	Brevard County Mid Reach	07/31/12	AESVCS	SERVICES	\$250,000 - \$500,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Surveys(P&S) Beach Nourishment/Dredging	Brevard County	06/30/12	AESVCS	SERVICES	\$100,000-\$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Survey Canaveral Harbor	Canaveral Harbor O&M	06/30/12	AESVCS	SERVICES	\$100,000-\$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Survey Manatee Harbor	Manatee Harbor, FL, O&M	06/30/12	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Survey Ponce Harbor	Ponce Harbor, PR O&M	02/07/12	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Survey for Sand Bypass (borrow and beach area)	Brevard County	04/30/12	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Maintenance Dredging	Canaveral Harbor O&M	04/15/12	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	UNRESTRICTED	IFB	
2012	Survey for Sand Bypass (borrow and beach area) - CANAVERAL	Brevard County	4/30/2012	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Conditional Surveys - P&S	Arecibo Harbor	04/10/12	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	Maintenance Dredging	Arecibo Harbor	08/10/12	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	UNRESTRICTED	IFB	
2012	103 Environmental Testing	O&M Mayport	08/30/12	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing IDIQ Contract
2012	Maintenance Dredging Contract	O&M Mayport	8/10/2012	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	UNRESTRICTED	IFB	
2012	Kings Bay Inner Channel/Blount Island MCT	Camden County, GA	3rd Quarter	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	SBSA	TASK ORDER	Group II Dredging MATOC
2012	GOPHER TORTOISE RELOCATION	Brevard Co SPP	01/01/12	OTHCONSVCS	SERVICES		SB Program	CONTRACT	

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2012	Miami Harbor Deepening - 50 Feet	Miami Harbor Deepening	09/15/12	CONSTSVCS	DREDGING	\$100,000,000 - \$250,000,000	UNRESTRICTED	RFP	
2012	Beach Renourishment Captiva Island	Palm Beach Harbor O&M	FY13	CONSTSVCS	DREDGING	\$10,000,000 - \$25,000,000	UNRESTRICTED	TBD	Moved out to FY13
2012	FY12 Maintenance Event	Port Everglades Harbor	9/30/2012	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	UNRESTRICTED	TASK ORDER	Group IV - Dredging MATOC
2012	Geotech Investigation of Advanced Maintenance features	Palm Beach Harbor	05/30/12	AESVCS	SERVICES	\$100,000 - \$250,000	UNRESTRICTED	TASK ORDER	Existing AE IDIQ Contract
2012	Environmental Assessment for advanced maintenance features (NEPA doc)	Palm Beach Harbor	05/30/12	OTHCONSVCS	SERVICES		TBD	TASK ORDER	Existing IDIQ Contract
2012	Tampa Harbor Upland Disposal DMDf (Dike Raising)	Upland Disposal 3D / Tampa Bay	9/15/2012	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	SB Set-Aside	RFP	Highly Contingent
2013	Dredging Tampa Harbor O&M	Cuts D, Sparkman, YBOR, Port Sutton East	09/15/12	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	UNRESTRICTED		MOVED OUT TO FY13
2012	Seagrass Survey for WQC Permitting Naples to Big Marco O&M	Cuts 1-4, Gordon Pass	6/15/2012	OTHCONSVCS	SERVICES	TBD		CONTRACT	
2012	Vibracores for WQC Permitting SARASOTA LIDO KEY	Big Sarasota Pass	06/15/12	AESVCS	SERVICES	\$100,000 - \$250,000	TBD	TASK ORDER	Existing AE IDIQ Contract
2012	Seagrass Survey for WQC Permitting GIWW CR TO AR	Lee County	06/15/12	OTHCONSVCS	SERVICES		TBD	CONTRACT	
2012	Undwewater Cultural Survey for NEPA GIWW CR TO AR	Lee County	06/15/12	OTHCONSVCS	SERVICES		SB Program	CONTRACT	SB Strategy and Contracting Tool to be Determined
2012	Environmental Monitoring Benthic Survey NEPA & WQC Permitting	Gordon Pass - Cuts 1-4	06/15/12	OTHCONSVCS	SERVICES		TBD		
2012	Environmental Monitoring Benthic Survey NEPA & WQC Permitting	Lee County	06/15/12	OTHCONSVCS	SERVICES		TBD		

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2012	Pre and Post Construction SURVEYS - BEACH NOURISHMENT	PINELLAS COUNTY	01/30/12	AESVCS	SERVICES	\$250,000 - \$500,000	SB Program	TASK ORDER	Existing AE IDIQ Contract
2012	Pre and Post Construction SURVEYS - BEACH NOURISHMENT	FT MYERS	05/15/12	AESVCS	SERVICES	\$25,000 - \$50,000	SB Program	TASK ORDER	Existing AE IDIQ Contract
2012	Survey to support CNT 2C Rio Puerto Nuevo, PR	San Juan, Puerto Rico	04/30/12	AESVCS	SERVICES	\$100,000 - \$250,000	TBD	TASK ORDER	Existing AE IDIQ Contract
2012	Core borings for CNT 2C Rio Puerto Nuevo, PR	San Juan, Puerto Rico	05/15/12	AESVCS	SERVICES	\$100,000 - \$250,000	TBD	TASK ORDER	Existing AE IDIQ Contract
2012	Maintenance Dredging	CG: Jax Harbor	08/10/12	CONSTSVCS	DREDGING	\$5,000,000-\$10,000,000	UNRESTRICTED	IFB	
2012	Dike Raising and Rehabilitation of Weirs - Dredge Material Disposal Facility	O&M: Jax Harbor - Bartram Island DMDF	05/20/12	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	Small Business Set-Aside	RFP	AWARDED - Herve Cody
2012	Engineering Design Studies	GI: Milepoint	04/01/12	AESVCS	SERVICES	\$250,000 - \$500,000	UNRESTRICTED	TASK ORDER	Existing AE IDIQ Contract
2012	DLA Fuel Berth Pier III Maintenance Dredging	O&M Navy Fuel Pier	08/01/12	CONSTSVCS	DREDGING	\$1,000,000 - \$5,000,000	UNRESTRICTED	IFB	Will be combined w/Jax Harbor Dredging Project
2012	Martin County Beach Renourishment	Martin County, FL	09/14/12	CONSTSVCS	DREDGING	\$5,000,000-\$10,000,000	UNRESTRICTED	TASK ORDER	MATOC Group I
2012	Shore Protection/Storm Damage Reduction w/Sea Wall and Rip Rap	Tarpon Springs, FL	4nd Quarter	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Set-Aside	IFB	Install rip rap and sheet pile
2012	IWW O&M Maintenance Dredging	St. Augustine	6/27/2012	CONSTSVCS	DREDGING	\$5,000,000 - \$10,000,000	SBSA	TASK ORDER	MATOC Group II

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
ECOSYSTEM RESTORATION- SOUTH FLORIDA ECOSYSTEM RESTORATION (SFEER), FOUNDATION PROJECTS (KISSIMMEE RIVER RESTORATION, MODIFIED WATER DELIVERIES PROJECTS)									
2012	Construction Materials Testing Tamiami Trails	Tamiami Trail	06/30/12	OTHCONSVCS	SERVICES		SBSA	CONTRACT	IDIQ -Single Award Task Order Contract
2012	E&SF Ten Mile Creek-Engineering Studies -Design	Ft. Pierce, FL	06/15/12	AESVCS	SERVICES	\$250,000 - \$500,000	UNRESTRICTED	TASK ORDER	Existing AE IDIQ Contract
2012	Contract 8: Levee, Flowway Berm, and Weir Construction	C&SF C111 (South Dade)	?	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	TBD Based on market market research	CONTRACT	HIGHLY CONTINGENT ON SPONSOR FUNDING
2013	Construction Basin 2	E&SF Seminole Big Cypress	2nd Qtr FY13	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	SB Program	CONTRACT	Moved out to FY13 SB Strategy to be determined based on market research
2012	Decomartmentalization and Sheetflow Enhancement-Installation of physical model	Broward Dade County, FL		CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	8(a) Competitive	RFP	AWARDED - Leno Dredging & Hauling
2012	CONSTRUCTION - CNT 12 - Reach 3 Backfill	Kissimmee River FL	3rd Qtr	CONSTSVCS	OTHER CONSTRUCTION	\$5,000,000 - \$10,000,000	SDVOSB	IFB	
2012	CONSTRUCTION - CNT 18A - S-65E Gated Spillway Addition	Kissimmee River FL	3rd Qtr	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	UNRESTRICTED	RFP	
2012	BBCW: Topographic Surveys for Design	Biscayne Bay National Park, Miami, FL, Dade County	08/15/12	AESVCS	SERVICES	\$100,000 - \$250,000	SBSA	TASK ORDER	Existing AE IDIQ Contract
2012	BBCW: Geotech Investigation for Design	Biscayne Bay National Park, Miami, FL, Dade County	08/15/12	AESVCS	SERVICES	\$1,000,000 - \$5,000,000	TBD	TASK ORDER	Existing AE IDIQ Contract
2012	BBCW: Cultural Resources Study	Biscayne Bay National Park, Miami, FL, Dade County	08/15/12	OTHCONSVCS	SERVICES		SBSA	TASK ORDER	Existing Cultural Resources MATOC
2012	Culvert Repair/repalcement	West Palm Beach	7/30/2012	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	HUBZone	TASK ORDER	Existing MATOC for Culvert Repair/Repalcements

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
INTERAGENCY & INTERNATIONAL SERVICES (IIS)									
2012	FRCSE 101C Blast Booth	NAS Jax	9/1/2012	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Program	TBD	TBD-Design Build
2012	FRCSE Grind Shop, Grind, Tube and Hose Renovations (Construction)	NAS Jax	4/13/2012	CONSTSVCS	OTHER CONSTRUCTION	\$500,000 - \$1,000,000	SB Program	TASK ORDER	Existing SATOC w/Mobile, Savannah, or Jax
2012	FRCSE Bldg 101U Renovation	NAS Jax	3rd QTR	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Program	TBD	TBD-Design Build
2012	FRCSE Autoclave Cooling System	NAS Jax	08/15/12	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Program	TASK ORDER	Design Build - Existing SATOC w/ Pacific Tech
2012	FRSCE Bldg 794 Blast Systems	NAS Jax	06/15/12	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SB Program	TASK ORDER	Design Build - Existing SATOC w/ NASCO
2012	Cedar Hammock (Wares Creek) - CNT 2A Clearing & Snagging	Bradenton, FL	09/30/12	OTHCONSVCS	SERVICES		8(a)	CONTRACT	
2012	Cedar Hammock (Wares Creek) - CNT 2B Widening and Sheet Pile Wall	Bradenton, FL	09/30/12	CONSTSVCS	OTHER CONSTRUCTION	\$10,000,000 - \$25,000,000	TBD	CONTRACT	Strategy to be determined based on market capability
2012	Site Assessment of various petroleum AND CERCLA sites at Fomer Lee Field NAS	FL	06/30/12	OTHCONSVCS	SERVICES		8(a)	CONTRACT	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Removal of petroleum storage tank system vaults at Former San Patricio	PR	06/30/12	CONSTSVCS	SERVICES		8(a)	CONTRACT	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Investigation/Feasibility Study of maintenance dump area at Culebra	PR	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Long Term Monitoring (or other CERCLA phase) of groundwater for landfills at Former Ramey AFB	PR	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2012	Remedial Action of petroleum sites at Former NAS San Juan	PR	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Investigation of various sites at Former Camp O'Reilly	PR	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Long Term Monitoring of groundwater for petroleum contamination at Former Bushnell AAF	FL	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Site Inspection for lead contaminated soil at Former Camp Murphy	FL	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Action-Operation of petroleum sites at Former Hendricks AAF	FL	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Investigation and Action of petroleum sites at Former Opa Locka Airport	FL	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Investigation and Action of disposal area at Former Opa Locka - Amelia Earhart	FL	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Site Inspection of landfills at Former Palm Beach AFB	FL	06/30/12	OTHCONSV	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2012	Remedial Investigation and Action of petroleum sites at Former Lake City NAS	FL	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Site Assessment of petroleum sites at Former Vero Beach NAS	FL	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Site Assessment of petroleum sites at Former Ellyson Field	FL	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Action of various sites at Former Lee Field NAS	FL	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Remedial Action -Operation of petroleum sites at Former Lakeland AAF	FL	06/30/12	OTHCONSVCS	SERVICES		8(a)	TASK ORDER	SUBJECT TO AVAILABILITY OF FUNDS Work may be mod for existing or new task order. Will issue against existing IDIQ contract (Best or other)
2012	Design- Build DoDEA Antilles Elementary School		06/12/12	CONSTSVCS	OTHER CONSTRUCTION	\$25,000,000 - \$50,000,000	UNRESTRICTED	RFP	Under Evaluation
2012	Navy Aquada Transmitter Building Upgrades	Aquada, PR	4th Qtr	CONSTSVCS	OTHER CONSTRUCTION	\$1,000,000 - \$5,000,000	SBSA	RFP	HIGHLY CONTINGENT ON FUNDING

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
OPERATIONS AND MAINTENANCE									
2012	Quality Assurance Services for Various Construction Projects to include emergency missions	FL	May 18,2012	OTHCONSVC	SERVICES		SB Set-Aside	RFP	IDIQ(SATOC) w/\$35,000,000 capacity
2012	Quality Assurance Services for Various Construction Projects to include emergency missions	PR	June 10,2012	OTHCONSVC	SERVICES		SB Set-Aside	RFP	IDIQ(SATOC) with \$10,000,000 capacity
2012	Installation of automated telemetry systems which include mechanical, electrical and structural work etc.	FL	4th Quarter	OTHCONSVC	SERVICES		8(a) Competitive	CONTRACT	Automation at S-12's or components thereof Highly Contingent on Funding
2012	Vegetaion Management Contract to support Restoration Projects	Various Florida	4rd QTR	OTHCONSVC	SERVICES		TBD Based on market research	RFP	MATOC - BASE PLUS 4
2012	PICAYUNE STRAND - VEGETATION (TERRESTRIAL) MANAGEMENT	Picayune Strand -	4th Quarter	CONSTSVCS	SERVICES		TBD Based on market research	RFP	New IDIQ CONTRACT-BASE PLUS 4 - HIGHLY CONTINGENT ON PROJECT FUNDING
2012	MANATEE PASS GATES - S310	Lake Okeechobee	3rd QTR	OTHCONSVC	SERVICES		UNRESTRICTED	RFP	
ARCHITECT ENGINEERING SUBJECT TO THE BROOKS ACT									
	AE IDIQ Topo/Hydro Surveying Contract	Puerto Rico/USVI	Under Eval	AESVCS	SERVICES		SBSA	Brooks Act	New IDT Contract Base w/ 4 options \$2,500,000 MAX
2012	AE IDIQ General Civil & Military Design Contract	FL and Puerto Rico	Under Eval	AESVCS	SERVICES		8(a)	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX
2012	AE IDIQ Civil & Military Geotech Contract	FL and Puerto Rico	Under Eval	AESVCS	SERVICES		SBSA	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX
2012	AE IDIQ General Civil and Military Design Contract	FL and Puerto Rico	Under Eval	AESVCS	SERVICES		UNRESTRICTED	Brooks Act	New IDT Contract Base w/ 4 options \$5,000,000 MAX

FISCAL YEAR	PROJECT TITLE	PROJECT LOCATION	PROJECTED ADVERTISE/ CONTRACT AWARD DATE	CONTRACT IDENTIFIER	TYPE OF WORK	ESTIMATED AWARD VALUE	SET-ASIDE CATEGORY	PROCUREMENT METHOD	CONTRACTING TOOL/ COMMENTS
2013	Military Design and Construction Phase Services	FL	FY13	AESVCS	SERVICES		SDVOSB	Brooks Act	New IDT Contract Base w/4 options. \$7,000,000 MAX Highly contingent upon workload